
MDT Contractors System Query Results 

Average Bid Prices for 1998 
                                       # of      Quant  Unit     Avg      Avg 3 
  Item Num.  Item Description         projects          Meas    Price    Low Bids 

   622011083 GEOTEX-SEP/STAB-HIGH N-WOV   1 7777777.77 SQ YD      1.10      0.98 
           GRADING AND RELATED ITEMS                     A                       
   104030010 MISCELLANEOUS WORK          23  305500.00 UNIT       1.00      1.00 
   104040040 DETOUR - CONST MAINTAIN &    2       2.00 L SUM  73031.00  77027.00 
   104100000 MISCELLANEOUS WORK         134 1175000.00 UNIT       1.00      1.00 
   104220000 DETOURS-CONSTRUCT & MAINTA   2       1.00 L SUM 350000.00 340000.00 
   104230000 DETOUR-CONST MAINTAIN & RE   7       6.00 L SUM  42679.16  53286.16 
   104325000 CROSSOVER - CONST MAINTAIN   1       1.00 L SUM  21000.00  37000.00 
   104341000 MEDIAN CROSSOVER             1       1.00 L SUM 175000.00 162666.67 
   104345000 MEDIAN CROSSOVER MAINTAIN    1       1.00 L SUM   2000.00  10500.00 
   105070000 CONSTRUCTION SURVEY AND LA   1       1.00 L SUM  96800.00 162600.00 
   105070200 TWO PERSON SURVEY CREW-40    1       1.00 L SUM   3520.00   3673.33 
   105070300 THREE PERSON SURVEY CREW-4   1       1.00 L SUM   5280.00   4876.67 
   105070400 FOUR PERSON SURVEY CREW-40   1       1.00 L SUM   5830.00   5976.67 
   105080100 BLUETOP STAKING              1      17.20 CR MI   2100.00   1833.33 
   105100000 BLUETOP STAKING              4       5.20 CR KM   1693.07   1664.37 
   201110000 CLEARING                     1       1.00  HA    35000.00  16833.33 
   201130000 CLEARING AND GRUBBING        1       1.00 L SUM  15000.00   9166.67 
   201300000 CLEARING AND GRUBBING        1       1.00 L SUM   5000.00   3200.00 
   202011000 REMOVE STRUCTURE            14      13.00 L SUM  27797.13  38486.63 
   202012000 REMOVE STRUCTURES            6       5.00 L SUM  23580.00  27461.66 
   202020040 REMOVE STRUCTURE             2       2.00 L SUM  20000.00  19670.00 
   202020050 REMOVE STRUCTURES            5       4.00 L SUM  23887.50  23612.50 
   202020353 REMOVE CONCRETE              1     122.00 SQ YD      5.75     12.33 
   202020370 REMOVE CURB & GUTTER         1     183.00 LN FT      6.35      6.00 
   202020540 REMOVE MISCELLANEOUS ITEMS   3       3.00 L SUM   6005.74   5238.98 
   202020610 REMOVE RAILROAD-RAIL & TIE   1     252.00 LN FT     19.85     13.95 
   202100000 REMOVE PAVEMENT              4   18987.00  M2        2.06      2.25 
   202110000 REMOVE CONCRETE PAVEMENT     1      70.00  M2       70.00     36.40 
   202120000 REMOVE BITUMINOUS PAVEMENT   2    4539.00  M2        0.60      2.98 
   202210000 REMOVE BITUMINOUS CURB       2    1378.30  M         2.45      2.41 
   202220000 REMOVE MEDIAN CURB           1      48.80  M        16.38     15.79 
   202230000 REMOVE CURB & GUTTER         2     119.00  M        21.02     33.27 
   202241000 REMOVE SIDEWALK              4     208.50  M2       23.30     29.90 
   202700000 REMOVE MISCELLANEOUS ITEMS   1       1.00 L SUM   1700.00   1650.00 
   203020100 EXCAVATION-UNCLASSIFIED      7 3098816.00 CU YD      1.69      1.67 
   203020175 EXCAVATION-UNCLASS CHANNEL   3    4590.00 CU YD      3.64      4.66 
   203020200 EXCAVATION-UNCLASS BORROW    8  870825.00 CU YD      2.92      2.69 
   203020225 EXCAVATION-STREET            2   16374.00 CU YD      7.63      7.01 
   203020250 EXCAVATION-SPECIAL BORROW    2  308430.00 CU YD      2.79      3.01 
   203020275 EXCAVATION-MUCK              1    7770.00 CU YD      4.00      4.06 
   203020278 EXCAVATION-DIGOUTS           2    7557.00 CU YD      4.70      4.16 
   203020280 DIGOUT REPLACEMENT           2    6970.00 CU YD      1.00      3.31 
   203020310 SPECIAL BORROW               2  272626.00 CU YD      3.98      4.04 
   203020375 EMBANKMENT IN PLACE          4   17413.00 CU YD     12.89     13.78 
   203020380 SPECIAL EMBANKMENT           1  214333.00 CU YD      5.00      5.83 
   203020400 STRUCTURAL FILL              1    7311.00 CU YD      9.00     10.33 
   203020430 SURCHARGE EMBANKMENT         1   18453.00 CU YD      8.00      9.33 
   203100000 EXCAVATION-UNCLASSIFIED     23 3983613.00  M3        2.73      2.79 
   203120000 EXCAVATION-STREET            6    8345.00  M3        6.30      9.20 
   203150000 EXCAVATION-DIGOUTS           6   26333.00  M3        4.99      5.91 
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   203160000 EXCAVATION-MUCK              1   14655.00  M3        6.50      5.46 
   203200000 EXCAVATION-UNCLASS BORROW    9  914899.00  M3        2.82      2.95 
   203210000 EXCAVATION-SPECIAL BORROW    2   14916.00  M3        2.63      5.54 
   203220000 SPECIAL BORROW               7  217025.00 M3         5.44      6.24 
   203300000 EMBANKMENT IN PLACE         22  156961.00  M3        6.44      6.94 
   203500000 TOPSOIL-SALVAGING & PLACIN   5  104465.00  M3        2.13      2.26 
   203610000 DRILL PRESPLITTING HOLES     1    2607.00  M        11.65     11.63 
   207010525 SAND BLANKET                 1   18642.00 CU YD     11.50     16.50 
   209200000 STRUCTURE EXCAVATION TYPE    1      66.00  M3       10.00     22.66 
   210020000 GRADER-MOTOR                 6     207.00 HOUR      91.08     88.06 
   210100000 GRADER-MOTOR                23    1441.00 HOUR      91.59     87.55 
   210110000 DOZER                        5     261.00 HOUR      95.68     94.77 
   210200000 OBLITERATE ROADWAY           4     103.30 STA      197.13    165.38 
   211010150 DESIGN & CONSTRUCT MSE WAL   1       1.00 L SUM 725000.00 666666.67 
   212010100 OBLITERATE ROADWAY           9      77.30 STA      523.42    554.16 
   301320000 TOP SURFACING GR 2A          1      74.00  M3       28.00     44.99 
   301750000 SELECT BACKFILL              2    4266.00  M3       11.90     11.92 
   301760000 SPECIAL BACKFILL             2    2160.00  M3       20.00     17.58 
   401320000 PAVEMENT PULVERIZATION       2  154220.00  M2        0.85      0.94 
   501010556 REMOVE BRIDGE APPROACH SLA   2       6.00 EACH    4000.00   2666.66 
   501011000 REMOVE BRIDGE APPROACH SLA   1       2.00 EACH    6000.00   2442.00 
   621350000 RESET BUILDING               1       1.00 L SUM   5000.00   2164.89 
   622210000 GEOTEXTILE-SEP/STAB-MED SU   1   11429.00  M2        1.50      1.30 
   622220000 GEOTEXTILE-SEP/STAB-HIGH S   1   16698.00  M2        1.50      1.40 
   624100020 RESET CONTROL POINTS         1      20.00 EACH     189.72    190.24 
   800300000 MISCELLANEOUS WORK           1      20.00 L SUM  20000.00  23333.33 
           DRAINAGE-INCLUDING MINOR STRUCTURES           A                       
   202230000 REMOVE CURB & GUTTER         6    1571.20  M        19.28     17.15 
   202320000 REMOVE IRRIGATION STRUCTUR   1       1.00 EACH     750.00   2550.00 
   202335000 REMOVE CONCRETE HEADWALL     1       4.00 EACH     575.00    425.00 
   203020175 EXCAVATION-UNCLASS CHANNEL   1    3522.00 CU YD      6.25      5.91 
   203350000 SPECIAL EMBANKMENT           1    5180.00  M3        4.00      6.16 
   203700000 SUBEXCAVATION DRAIN          1    1926.00  M        13.00     14.33 
   203720000 DITCH CLEANING               1    3579.00 M3         5.00      4.00 
   207010010 EXCAVATION-CULVERT          10   24140.00 CU YD      5.31      5.08 
   207010020 EXCAVATION-TRENCH            4   31981.00 CU YD      8.52      8.63 
   207010200 BEDDING MATERIAL             8   13865.00 CU YD     14.91     14.38 
   207010300 FOUNDATION MATERIAL          3    1100.00 CU YD     17.41     15.22 
   207010620 LEAN CONCRETE BACKFILL       1     510.00 CU YD     53.00     61.00 
   207010625 SELECT BACKFILL              1     318.00 CU YD     23.00     19.00 
   207010640 SPECIAL BACKFILL             2    1398.00 CU YD     27.00     28.78 
   207100000 EXCAVATION-CULVERT          27   35605.00  M3        7.74      8.64 
   207200000 EXCAVATION-TRENCH            8    7003.00  M3        7.92     10.55 
   207300000 BEDDING MATERIAL            14    8060.00  M3       17.42     18.39 
   207310000 FOUNDATION MATERIAL          6    1631.00  M3       27.43     23.91 
   209100000 STRUCTURE EXCAVATION TYPE    1     390.00  M3       27.00     25.33 
   301760000 SPECIAL BACKFILL             2    2019.00  M3       13.94     12.02 
   551020030 CONCRETE-CLASS DD            8     580.30 CU YD    510.02    502.61 
   551170000 CONCRETE-CLASS DD           13     237.60  M3      827.38    798.11 
   552010600 BRIDGE END TREATMENT         1       1.00 L SUM  87000.00  52495.00 
   552010601 BRIDGE END TREATMENT         1       1.00 L SUM  21000.00  20946.67 
   555100000 REINFORCING STEEL            1    3350.00  KG        1.30      1.43 
   601010050 PIPE-SOFT COPPER 1 IN K      1     140.00 LN FT     12.00     13.00 
   601010850 PIPE-WELDED STEEL 8 IN       1     298.00 LN FT     30.00     22.66 
   601011000 WATER SERVICE                1       3.00 EACH     800.00   3100.00 
   601011920 INSULATION                   1    1980.00 SQ FT     10.00      9.20 
   601011925 EXTRUDED INSULATION BOARD    1     192.00 SQ FT      4.10      4.20 
   601012040 WATER SERVICE 3/4 IN         1       1.00 EACH     207.95    603.98 
   601012084 WATER SERVICE-PVC 2 IN       1       1.00 EACH     207.95    778.98 
   601200000 POLY BEAD BOARD 50 MM        1      50.60 M2        21.00     32.00 
   601500000 CONNECT TO EXISTING WATER    1       2.00 EACH    1000.00    800.00 
   601501000 WATER MAIN LOWERING          1       2.00 EACH    2500.00   1366.66 
   601600000 PLUG SERVICE LINE            1       1.00 EACH     400.00   2066.67 
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   602010000 REMOVE PIPE CULVERTS         4     192.00  M        92.36     70.62 
   602010030 RELAY PIPE CULVERT           1     162.00 LN FT     40.00     37.40 
   602020000 RELAY PIPE CULVERT           5     212.00  M        66.58     91.63 
   602030000 CLEAN CULVERT PIPE           5    1408.00  M        26.36     15.00 
   602040000 CLEAN CULVERT PIPE           4      22.00 EACH     450.00    750.58 
   603004500 DRAINAGE PIPE 450 MM         9    2700.00  M        80.69     75.08 
   603006000 DRAINAGE PIPE 600 MM        12    2978.50  M       102.53    102.43 
   603007500 DRAINAGE PIPE 750 MM         6    1122.50  M       115.12    123.85 
   603008900 DRAINAGE PIPE 900 MM         8     884.50  M       139.36    140.37 
   603010040 DRAINAGE PIPE 18 IN          4    4150.00 LN FT     19.77     21.83 
   603010048 DRAINAGE PIPE 24 IN          5    2388.00 LN FT     32.69     32.34 
   603010056 DRAINAGE PIPE 30 IN          2     378.00 LN FT     49.65     49.41 
   603010064 DRAINAGE PIPE 42 IN          2     862.00 LN FT     69.30     64.61 
   603010066 DRAINAGE PIPE 36 IN          3     754.00 LN FT     60.73     54.63 
   603010068 DRAINAGE PIPE 48 IN          3     686.00 LN FT     84.58     78.88 
   603010084 DRAINAGE PIPE 72 IN          1     124.00 LN FT     75.00     82.89 
   603010148 DRAINAGE PIPE ARCH 28 IN     1      56.00 LN FT     37.14     44.57 
   603010268 DRAINAGE PIPE 18 IN IRR      2    2088.00 LN FT     32.33     30.74 
   603010276 DRAINAGE PIPE 24 IN IRR      2    1030.00 LN FT     33.33     37.01 
   603010284 DRAINAGE PIPE 30 IN IRR      2    1618.00 LN FT     53.14     48.16 
   603010288 DRAINAGE PIPE 36 IN IRR      1    1392.00 LN FT     83.00     72.00 
   603010292 DRAINAGE PIPE 42 IN IRR      1     186.00 LN FT    109.86     83.12 
   603010296 DRAINAGE PIPE 48 IN IRR      1     198.00 LN FT    132.47    100.07 
   603010308 DRAINAGE PIPE 18 IN SYPHON   1     564.00 LN FT     34.81     33.68 
   603010310 DRAINAGE PIPE 24 IN SYPHON   1     902.00 LN FT     58.39     49.79 
   603010312 DRAINAGE PIPE 30 IN SYPHON   1     312.00 LN FT     77.56     64.02 
   603010313 DRAINAGE PIPE 36 IN SYPHON   1     168.00 LN FT    105.08     81.86 
   603010316 DRAINAGE PIPE 42 IN SYPHON   1     170.00 LN FT    138.45    106.56 
   603010320 DRAINAGE PIPE 54 IN SYPHON   1     100.00 LN FT    219.72    172.24 
   603010522 CSP 18 IN 0.064              3    2872.00 LN FT     20.16     22.76 
   603010524 CSP 18 IN 0.064              1     216.00 LN FT     36.00     33.87 
   603010532 CSP 24 IN 0.064              1       4.00 LN FT    175.00    159.66 
   603010692 CSP 84 IN 0.079              1     166.00 LN FT     95.00    113.98 
   603010706 CSP 96 IN 0.079              1     306.00 LN FT    130.00    145.16 
   603010920 CSP SLOTTED 12 IN 0.064      2     180.00 LN FT    156.47    147.79 
   603010922 CSP SLOTTED 12 IN 0.079      1      40.00 LN FT     92.00     99.00 
   603010925 CSP SLOTTED 15 IN 0.064      1      80.00 LN FT    160.00    146.35 
   603010940 CSP SLOTTED 24 IN 0.064      1     150.00 LN FT    175.00    164.00 
   603010945 CSP ARCH 17 IN 0.064         2     202.00 LN FT     23.14     24.56 
   603010955 CSP ARCH 21 IN 0.064         1     548.00 LN FT     20.00     23.00 
   603010957 CSP ARCH 21 IN 0.079-CTD     1     122.00 LN FT     43.00     45.66 
   603011050 DRAINAGE PIPE 1050 MM        2     229.00  M       152.65    149.83 
   603012000 DRAINAGE PIPE 1200 MM        3     160.00  M       252.03    211.37 
   603012530 RCP 18 IN CLASS 2            2     788.00 LN FT     32.42     38.24 
   603012555 RCP 24 IN CLASS 2            3    1270.00 LN FT     39.51     41.46 
   603012565 RCP 24 IN CLASS 3            3    1254.00 LN FT     39.70     42.03 
   603012575 RCP 24 IN CLASS 4            2     276.00 LN FT     40.05     44.65 
   603012585 RCP 24 IN CLASS 5            1     398.00 LN FT     50.00     51.66 
   603012610 RCP 30 IN CLASS 2            2     680.00 LN FT     50.00     56.66 
   603012615 RCP 30 IN CLASS 3            3     540.00 LN FT     51.84     56.25 
   603012645 RCP 36 IN CLASS 2            2     610.00 LN FT     56.88     65.46 
   603012655 RCP 36 IN CLASS 3            2     382.00 LN FT     60.00     73.00 
   603012660 RCP 36 IN CLASS 4            1     146.00 LN FT     70.00     84.66 
   603012670 RCP 42 IN CLASS 2            1      90.00 LN FT     69.04     77.34 
   603012685 RCP 42 IN CLASS 5            1     180.00 LN FT     79.96     88.32 
   603012690 RCP 48 IN CLASS 2            1      92.00 LN FT     87.37     94.79 
   603012695 RCP 48 IN CLASS 3            1     140.00 LN FT     84.04     93.68 
   603012705 RCP 48 IN CLASS 5            1     216.00 LN FT    102.13    110.71 
   603012710 RCP 54 IN CLASS 2            1     100.00 LN FT     97.22    105.74 
   603012750 RCP 66 IN CLASS 2            1     248.00 LN FT    133.68    146.22 
   603012765 RCP 72 IN CLASS 2            1      86.00 LN FT    161.64    177.21 
   603012780 RCP 84 IN CLASS 2            1     208.00 LN FT    215.24    220.08 
   603012790 RCP 84 IN CLASS 4            2     522.00 LN FT    300.00    330.00 
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   603012800 RCP IRR 12 IN CLASS 2        1     212.00 LN FT     15.25     25.12 
   603012805 RCP IRR 12 IN CLASS 3        1     591.00 LN FT     45.00     42.25 
   603012835 RCP IRR 18 IN CLASS 2        1    1030.00 LN FT     16.99     20.74 
   603012840 RCP IRR 18 IN CLASS 3        1    1602.00 LN FT     50.00     46.75 
   603012880 RCP IRR 24 IN CLASS 3        2     872.00 LN FT     59.19     55.59 
   603012915 RCP IRR 30 IN CLASS 3        1    1042.00 LN FT     65.00     61.07 
   603012931 RCP IRR 33 IN CLASS 3        1    4344.00 LN FT     55.00     63.33 
   603012933 RCP IRR 33 IN CLASS 5        1     100.00 LN FT    165.00    183.33 
   603012940 RCP IRR 36 IN CLASS 3        1    3309.00 LN FT     70.00     65.77 
   603012950 RCP IRR 36 IN CLASS 5        1      92.00 LN FT    155.00    173.33 
   603012960 RCP IRR 42 IN CLASS 3        1     566.00 LN FT    110.00    103.75 
   603013220 RCP ARCH 44 IN CL 2          1     144.00 LN FT     78.00    111.66 
   603013225 RCP ARCH 51 IN CL 2          1     100.00 LN FT     95.00    135.66 
   603013240 RCP ARCH 65 IN  CL 3         1     176.00 LN FT    123.02    194.00 
   603013303 RCP ARCH IRR 51 IN CL 3      1     522.00 LN FT    135.00    127.00 
   603013340 PRE CAST REIN CONC BOX 10X   2     220.00 LN FT    522.81    535.63 
   603013341 PRECAST REIN CONC BOX 10X6   1      86.00 LN FT    830.28    835.09 
   603013345 PRE CAST REIN CONC BOX 12X   1     108.00 LN FT    652.00    585.66 
   603013350 REINF CONC BOX 6X3           1     198.00 LN FT    285.00    281.66 
   603013370 PRECAST REIN CONC BOX 12X1   1     180.00 LN FT    670.00    743.33 
   603013380 PRECAST REINF CONC BOX 12X   1     114.00 LN FT    590.00    637.33 
   603013381 PRECAST REIN CONC BOX 12X8   1     148.00 LN FT    735.00    545.00 
   603013382 PRECAST REIN CONC BOX 12X1   2     286.00 LN FT    725.00    805.00 
   603013383 PRECAST REIN CONC BOX 14X7   1     120.00 LN FT    603.04    626.52 
   603013388 PRECAST REIN CONC BOX 14X1   1     180.00 LN FT    800.00    923.33 
   603013405 PIPE-POLYETHYLENE 2 IN       1     245.00 LN FT     12.00     12.91 
   603013408 PIPE-POLYETHYLENE 6 IN       1     170.00 LN FT     11.00     14.00 
   603013440 PIPE-PV CHLORIDE 2 IN        1     156.00 LN FT     14.00     11.16 
   603013455 PIPE-PV CHLORIDE 4 IN        1     552.00 LN FT     15.00     14.33 
   603013460 PIPE-PV CHLORIDE 6 IN        1     262.00 LN FT     20.00     20.00 
   603013465 PIPE-PV CHLORIDE 8 IN        2     182.00 LN FT      8.74     17.56 
   603013475 PIPE-PV CHLORIDE 12 IN       1     162.00 LN FT      9.92     16.71 
   603013482 PIPE-PV CHLORIDE 18 IN       1    2610.00 LN FT     24.00     28.00 
   603013490 CORR PLASTIC PIPE-4 IN       1     128.00 LN FT      4.00      8.00 
   603013492 CORR PLASTIC PIPE-4 IN PER   1     322.00 LN FT      4.00      8.50 
   603013500 DRAINAGE PIPE 1350 MM        1     165.50  M       185.00    190.90 
   603013636 WATER MAIN - PVC 6 IN CL20   1      20.00 LN FT     20.80     40.40 
   603013638 WATER MAIN - PVC 8 IN CL20   1     292.00 LN FT      3.56     15.28 
   603015000 DRAINAGE PIPE 1500 MM        2      82.00  M       257.98    240.47 
   603015263 EMBANK PROTECT 12 IN CSP 0   1     836.00 LN FT     22.00     32.66 
   603016003 SPECIAL INSTALLATION OF PI   1     192.00 LN FT    570.00    598.33 
   603016036 STEEL CASING 6 IN 0.188      2     530.00 LN FT     20.00     17.94 
   603016076 INSTALL CASING PIPE          1     164.00 LN FT     25.88     35.44 
   603016500 DRAINAGE PIPE 1650 MM        1      16.00  M       285.00    286.02 
   603018000 DRAINAGE PIPE 1800 MM        1      28.00  M       231.00    224.86 
   603018950 DRAINAGE PIPE 1950 MM        1      54.50  M       825.00    497.03 
   603021000 DRAINAGE PIPE 2100 MM        1      25.50  M       450.00    399.45 
   603033450 DRAINAGE PIPE IRR 450 MM     1     121.00  M        99.00    114.00 
   603036000 DRAINAGE PIPE IRR 600 MM     1      14.00  M        95.90    100.45 
   603037500 DRAINAGE PIPE IRR 750 MM     2      50.50  M       141.68    135.42 
   603041200 DRAINAGE PIPE IRR 1200 MM    1      22.50  M       220.00    230.00 
   603055300 DRAINAGE PIPE ARCH 530 MM    1      14.00 M        165.00    147.50 
   603058800 DRAINAGE PIPE ARCH 920 MM    1      26.00 M        178.88    161.47 
   603061110 DRAINAGE PIPE ARCH 1110 MM   1      22.00  M       198.00    166.18 
   603061300 DRAINAGE PIPE ARCH 1300 MM   1      15.00  M       289.00    264.02 
   603061340 DRAINAGE PIPE ARCH 1340 MM   1      34.00 M        289.00    240.84 
   603061480 DRAINAGE PIPE ARCH 1485 MM   1      28.00  M       254.26    252.47 
   603061650 DRAINAGE PIPE ARCH 1650 MM   1      30.00  M       355.00    311.44 
   603061850 DRAINAGE PIPE ARCH 1855 MM   2      74.00  M       336.74    393.38 
   603062230 DRAINAGE PIPE ARCH 2235 MM   1      89.00  M       430.00    370.86 
   603100316 CSP 300 MM X 1.63 MM         1       2.50  M       185.00    169.33 
   603100451 CSP 450 MM X 1.63 MM         8     771.50  M       107.50     94.67 
   603100616 CSP 600 MM X 1.63 MM         5     356.50  M       157.11    145.49 
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   603100716 CSP 750 MM X 1.63 MM         1      19.00  M       152.00    169.00 
   603100917 CSP 900 MM X 1.63 MM CTD     1     100.00  M       115.00    114.94 
   603102120 CSP 2100 MM X 2.01 MM        2     116.50  M       298.62    342.24 
   603102121 CSP 2100 MM X 2.01 MM CTD    1      41.50  M       375.00    410.53 
   603102427 CSP 2400 MM X 2.77 MM        1      75.50 M        520.00    465.42 
   603110301 CSP SLOTTED 300 MM X 1.63    4      33.10  M       429.02    360.90 
   603110317 CSP IRR 375 MM X 1.63 MM     1      11.00  M        78.00     76.69 
   603110451 CSP SLOTTED 450 MM X 1.63    1       6.00  M       380.00    358.16 
   603110617 CSP IRR 600 MM X 1.63 MM C   1      25.00  M       101.28    127.42 
   603112301 CSP IRR 300 MM X 1.63 MM     1       6.00  M       160.00    131.23 
   603120818 CSPA 885MM X 1.63MM          1       1.50 M        400.00    404.00 
   603121016 CSPA 1060 MM X 1.63 MM       1      28.00  M       178.00    224.33 
   603121427 CSPA 1440 MM X 2.77 MM       1      29.00  M       243.00    309.33 
   603121835 CSPA 1800 MM X 3.51 MM       1      27.00  M       379.00    444.66 
   603233282 SSPP 3.360 M X 2.82 MM       1      44.00  M      1900.00   1308.76 
   603245282 SSPP 4.600 M X 2.82 MM       1      43.00  M      1288.00   1404.00 
   603246356 SSPP 4.6 M X 3.56 MM         1      30.00 M       1511.43   1757.31 
   603332283 SSPPA 3.250 M X 2.82 MM CT   1      30.00  M       909.00   1106.33 
   603338289 SSPPA 3.910 M X 2.82 MM      1      34.00  M      2400.00   1922.50 
   603352356 SSPPA 5.230 M X 3.56 MM      1       9.00  M      1532.00   1777.33 
   603353432 SSPPA 5.310 M X 4.32 MM      1      40.00 M       2800.00   2028.63 
   603403720 RCP 375 MM CL 2              2      91.50  M       220.00    162.50 
   603404520 RCP 450 MM CL 2              3    1060.00  M        92.40    114.78 
   603404530 RCP 450 MM CL 3              1      73.00  M        85.00    111.66 
   603406020 RCP 600 MM CL 2              7     225.00  M       153.79    171.98 
   603406030 RCP 600 MM CL 3              2      96.00  M       122.14    162.89 
   603407500 RCP 750 MM CL 2              1      67.00 M        140.00    170.00 
   603407530 RCP 750 MM CL 3              1      46.00  M       167.00    185.66 
   603407550 RCP 750 MM CL 5              1      55.00  M       216.00    242.00 
   603408920 RCP 900 MM CL 2              2     158.00  M       211.01    242.90 
   603408930 RCP 900 MM CL 3              1      41.00  M       198.00    236.00 
   603410530 RCP 1050 MM CL 3             1     114.00  M       270.00    305.00 
   603412020 RCP 1200 MM CL 2             1     138.00  M       365.00    328.33 
   603412030 RCP 1200 MM CL 3             1      42.00  M       300.00    368.33 
   603412040 RCP 1200 MM CL 4             1      54.00  M       347.00    420.66 
   603412050 RCP 1200 MM CL 5             1      69.00  M       390.00    468.33 
   603415020 RCP 1500 MM CL 2             2     111.00  M       413.67    515.22 
   603418030 RCP 1800 MM CL 3             1      44.00  M       540.00    665.00 
   603421020 RCP 2100 MM CL 2             1      64.00  M       670.00    856.66 
   603443020 RCP IRR 300 MM CL 2          4     142.50  M       122.03    124.93 
   603443030 RCP IRR 300 MM CL 3          3     274.00 M        117.94    133.56 
   603443040 RCP IRR 300 MM  CL 4         1      25.00  M       180.00    195.56 
   603443050 RCP IRR 300 MM CL 5          2      36.50  M       183.69    210.00 
   603444520 RCP IRR 450 MM CL 2          2     252.00  M       133.71    130.82 
   603444530 RCP IRR 450 MM CL 3          1     154.00  M       106.00    119.40 
   603444540 RCP IRR 450 MM CL 4          2     188.00  M        90.55    113.69 
   603446020 RCP IRR 600 MM CL 2          2     486.00  M       172.09    159.06 
   603446030 RCP IRR 600 MM CL 3          3     491.00  M       117.53    140.26 
   603447520 RCP IRR 750 MM CL 2          1     114.00  M       210.00    188.00 
   603447530 RCP IRR 750 MM CL 3          1     350.00  M       135.00    156.66 
   603447540 RCP IRR 750 MM CL 4          1      11.00  M       153.00    182.66 
   603448930 RCP IRR 900 MM CL 3          1      92.00  M       170.00    211.00 
   603448940 RCP IRR 900 MM CL 4          1     155.00  M       185.00    227.33 
   603450530 RCP IRR 1050 MM CL 3         1     105.00  M       252.00    282.00 
   603452030 RCP IRR 1200 MM CL 3         1     341.00  M       286.00    345.33 
   603470430 450 RCP SYPHON               1      55.00 M        140.00    341.00 
   603508920 RCPA 920 MM CL 2             1      30.00  M       268.00    250.05 
   603516530 RCPA 1650 MM CL 3            1      29.00  M       455.00    568.33 
   603558920 RCPA IRR 920 MM CL 3         2      66.00  M       267.00    271.95 
   603561130 RCPA IRR 1110 MM CL 3        1      60.00  M       280.00    358.33 
   603564830 RCPA IRR 1485 MM CL 3        1      50.00  M       502.00    469.00 
   603566530 RCPA IRR 1650 MM CL 3        1     102.00  M       454.00    564.66 
   603566540 RCPA IRR 1650 MM CL 4        1      63.00  M       570.00    691.66 
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   603568540 RCPA IRR 1855 MM CL 4        1     133.00  M       690.00    890.00 
   603582121 REIN CONC BOX 2100 MM X210   1      41.00  M      1196.00   1505.33 
   603583021 REIN CONC BOX 3000 MM X210   1      56.00  M      1339.00   1716.33 
   603583030 REIN CONC BOX 3000 MM X300   1      43.50  M      2212.01   1981.23 
   603583624 REIN CONC BOX 3600 MM X240   1      47.00  M      2200.00   2470.31 
   603584321 REIN CONC BOX 4300 MM X210   1      28.00 M       1988.00   2429.33 
   603584324 REIN CONC BOX 4300 MM X240   1      41.00  M      1879.00   2373.00 
   603600010 PIPE-POLYETHYLENE 19 MM      1      76.00 M         24.00     31.65 
   603600020 PIPE-POLYETHYLENE 25 MM      1     229.00  M        24.00     31.88 
   603600030 PIPE-POLYETHYLENE 31 MM      1     368.00 M         24.00     32.21 
   603600040 PIPE-POLYETHYLENE 38 MM      1     309.00 M         24.00     32.75 
   603600060 PIPE-POLYETHYLENE 63 MM      1      77.00 M         24.00     34.01 
   603600450 PIPE-POLYETHYLENE 450 MM     1     111.00  M        50.00     70.08 
   603610100 PIPE-PV CHLORIDE 100 MM      1      16.00  M        64.00     63.40 
   603610110 PIPE-PVC 100 MM PERF         2      46.00 M         16.12     25.87 
   603610150 PIPE-PV CHLORIDE 150 MM      1      55.00  M       100.00     56.16 
   603610200 PIPE-PV CHLORIDE 200 MM      1     141.00  M        29.00     46.96 
   603610300 PIPE-PV CHLORIDE 300 MM      1     119.00  M        50.00     74.33 
   603610450 PIPE-PVC 450 MM              1     249.00  M        60.00    116.66 
   603630100 CORR PLASTIC PIPE 100 MM     1     162.00  M        25.00     21.33 
   603630150 CORR PLASTIC PIPE 150 MM     1     138.00  M        15.00     21.93 
   603640100 CORR PLAST PIPE 100 MM PER   4     715.00  M        14.19     15.15 
   603640300 CORR PLAST PIPE 300 MM PER   1     320.00  M        27.00     39.33 
   603710152 WATER MAIN-PVC 150 MM CL 2   1      26.00  M        80.00     82.33 
   603714500 DUCTILE IRON PIPE 450 MM C   1       6.00  M       150.00    150.33 
   603741450 BEND-D.I.P. 150 X 45         1       4.00 EACH     400.00    417.33 
   603800000 CLEAN CULVERT PIPE           1      49.00  M       175.00     82.33 
   603805000 TRASH GUARD                  1       2.00 EACH     900.00    703.33 
   603811000 REMOVE HEADWALL              1      26.00 EACH     250.00    388.33 
   603815010 STEEL CASING 100 MM          1      94.00  M        57.00     52.33 
   603902000 200 MM GATE VALVE            1       2.00 EACH     950.00   1030.70 
   604010035 MANHOLE-48 IN TYPE 1         1       1.00 EACH    2000.00   2833.33 
   604010045 MANHOLE-48 IN TYPE 3         3      14.00 EACH    2222.23   2233.59 
   604010061 MANHOLE-60 IN TYPE 1         1       1.00 EACH    2400.00   2566.67 
   604010065 MANHOLE-60 IN TYPE 3         1       5.00 EACH    4100.00   3862.50 
   604010075 MANHOLE-72 IN TYPE 3         1      13.00 EACH    5700.00   5387.50 
   604010085 MANHOLE-84 IN TYPE 3         1       3.00 EACH    7300.00   6912.50 
   604010212 INLET-STD DROP-TYPE 4        2       5.00 EACH    1240.00   1448.00 
   604010240 INLET-CURB TYPE 2            3      43.00 EACH    1475.35   1421.63 
   604010532 COMB 48 IN T 3 MH-T 2 CURB   2       7.00 EACH    2595.09   2601.11 
   604010534 COMB 48 IN T 3 MH-T 4 DROP   1       1.00 EACH    1500.00   2133.33 
   604010560 MODIFY MANHOLES              1       4.00 EACH     252.15    626.07 
   604010606 INLET-GRATE                  1       1.00 EACH     620.00    582.50 
   604010625 TRANSVERSE DRAINAGE STRUCT   1       1.00 EACH    1475.00   1606.67 
   604010656 COMB 60 IN T 3 MH-T 2 CURB   1       1.00 EACH    4700.00   4436.00 
   604010684 COMB 84 IN T 3 MH-T 2 CURB   1       1.00 EACH    7000.00   6622.95 
   604031200 MANHOLE 1200 MM - TYPE 3     4      10.00 EACH    1870.00   1679.08 
   604031500 MANHOLE 1500 MM-TYPE 3       1       5.00 EACH    2400.00   2416.66 
   604031800 MANHOLE 1800 MM-TYPE 3       1       4.00 EACH    3000.00   2883.33 
   604032100 MANHOLE 2100 MM-TYPE 3       1       1.00 EACH    4000.00   3783.33 
   604100000 COMB MANHOLE & DROP INLET    1       4.00 EACH    2280.00   1790.00 
   604122320 COMB 1200 MM T3 MH-T2 CURB   1       3.00 EACH    1900.00   1883.33 
   604125320 COMB 1500 MM T3 MH-T2 CURB   1       2.00 EACH    2800.00   2933.33 
   604125325 COMB 1500 MM T3 MH-T2 C IN   1       1.00 EACH    2500.00   2700.00 
   604210000 INLET-DROP-TYPE 1            4       6.00 EACH    1907.83   1933.02 
   604220000 INLET-DROP-TYPE 2            1       1.00 EACH    2100.00   3000.00 
   604230000 INLET-DROP-TYPE 3            4       8.00 EACH    1700.00   1664.62 
   604240000 INLET-DROP-TYPE 4            3       5.00 EACH    1289.20   1599.73 
   604320000 INLET-CURB-TYPE 2            4      20.00 EACH    1432.50   1391.82 
   604321000 INLET-CURB-TYPE 2 MODIFIED   1       1.00 EACH    1200.00   1316.67 
   604390750 STORM DRAIN INLET MWSS 750   1      12.00 EACH    1400.00   1200.00 
   604391200 STORM DRAIN INLET MWSS 120   1       4.00 EACH    1400.00   1400.00 
   604391500 STORM DRAIN INLET MWSS 150   1       1.00 EACH    2000.00   2233.33 
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   604490000 MEDIAN INLET COVER-MODIFIE   1       1.00 EACH    1475.00   1787.50 
   604590000 DROP INLET-GRATE             1       2.00 EACH    1140.00   1140.00 
   604710100 AREA DRAIN                   1       2.00 EACH    1450.00   1367.50 
   605010735 SUBEXCAVATION DRAINS         1    2078.00 LN FT      7.00      9.00 
   605010737 EDGE DRAIN 12IN X 1IN        3   55350.00 LN FT      2.68      3.37 
   605010770 PREFABRICATED VERTICAL DRA   1  257402.00 LN FT      0.45      0.55 
   606300000 MEDIAN RAIL-CONCRETE         1    2785.00  M        56.80     54.26 
   608100000 SIDEWALK-CONCRETE 100 MM     2     578.90  M2       39.26     41.52 
   609000000 CURB & GUTTER-CONCRETE       7    3243.40  M        43.01     41.42 
   609010120 CURB BITUMINOUS              1      60.00 LN FT     13.00     15.66 
   613010000 RIPRAP-CLASS 1 RANDOM        1      27.00  M3       73.00     71.00 
   613020000 RIPRAP-CLASS 2 RANDOM        1      29.00  M3       52.28     40.76 
   613100030 RIPRAP-CLASS 1 RANDOM        4     826.00 CU YD     44.70     39.07 
   613100040 RIPRAP-CLASS 2 RANDOM        1     239.00 CU YD     21.00     32.00 
   613300050 BANK PROTECTION-TYPE 3       1      13.00 CU YD    110.00     78.33 
   613300060 BANK PROTECTION-TYPE 4       1       9.00 CU YD     65.00     61.66 
   615010205 LINE GATE-18 IN              1       3.00 EACH    1900.00   1900.00 
   615010315 METERED CANAL GATE-30 IN     1       1.00 EACH    5400.00   3366.67 
   615010580 TRASH GUARD                  1      18.00 EACH     680.00    726.66 
   615010750 ALFALFA VALVE DELIVERY-12    1       2.00 EACH    3700.00   1900.00 
   619560000 DELINEATOR-FLEXIBLE DRIVEA   1      30.00 EACH      30.00     31.00 
   621011010 REMOVE MANHOLES              2      11.00 EACH     627.27    609.09 
   621011120 REMOVE DROP INLETS           2       3.00 EACH     675.00    637.50 
   621012056 RESET IRR PUMP & SUMP        1       1.00 L SUM   5584.50   5761.50 
   621012080 RESET FIRE HYDRANT           1       6.00 EACH    1236.00   1168.00 
   621013070 ADJUST MANHOLES              3      13.00 EACH     399.23    529.35 
   621013086 ADJUST MEDIAN INLET          1      17.00 EACH     250.00    458.33 
   621013110 ADJUST VALVE BOXES           2      26.00 EACH     179.23    206.92 
   621030000 REMOVE DROP INLETS           3       4.00 EACH     637.50    526.91 
   621040000 REMOVE CURB INLETS           1       1.00 EACH     400.00    437.67 
   621070000 REMOVE FIRE HYDRANT          1       1.00 EACH    2500.00   2604.35 
   621240000 RESET SEEPAGE PIT            1       1.00 EACH    1600.00   1143.75 
   621320000 RESET IRRIGATION STRUCTURE   1       1.00 EACH    1500.00   1300.00 
   621412000 ADJUST VALVE BOXES          10      57.00 EACH     224.21    208.16 
   621420000 ADJUST INLET                 1      14.00 EACH    1025.00    786.33 
   621421000 ADJUST DROP INLET            1       3.00 EACH     300.00    676.66 
   621422000 ADJUST MEDIAN INLET          2      44.00 EACH     206.81    452.28 
   621430000 ADJUST MANHOLES             12      60.00 EACH     416.65    410.18 
   621500000 ADJUST MONITOR WELL          1       1.00 L SUM   1200.00   1080.00 
   622010120 DRAIN AGGREGATE              1      92.00 CU YD     24.00     21.00 
   622011022 GEOTEXTILE-DRAINAGE-HEAVY    1     425.00 SQ YD      1.80      2.93 
   622011042 GEOTEXTILE-EROSION CL 1 RI   3    1283.00 SQ YD      1.62      1.67 
   622011084 GEOTEXTILE-SEP/STAB-HIGH     4    6986.00 SQ YD      1.38      1.67 
   622020000 GEOTEXTILE-DRAINAGE-HEAVY    1     720.00  M2        3.00      2.30 
   622120000 GEOTEX-EROSION CL 2 & 3 RI   1     123.00  M2        2.00      2.39 
   622220000 GEOTEXTILE-SEP/STAB-HIGH S   5   76008.00  M2        1.30      1.42 
   622350000 GEOTEXTILE-EROSION MATERIX   1     610.00  M2       20.00     15.86 
   622700000 EDGE DRAIN                   1     960.00  M        25.00     15.36 
   622900000 DRAIN AGGREGATE              6    8949.00 M3        11.05     14.39 
   840000000 IRRIGATION DIVISION BOX      1       2.00 EACH    3200.00   3885.00 
   840180000 SLIDEGATE 1829MM X 1219MM    1       1.00 EACH    4150.00   4550.00 
   840203700 TURNOUT GATE 375 MM          1       1.00 EACH     288.00    736.00 
   841600000 IRRIGATION CANAL GATE 600    1       1.00 EACH    1500.00   1881.67 
   841750000 IRRIGATION CANAL GATE 750    1       1.00 EACH    2100.00   2604.33 
   850010020 WATER LINE RELOCATION        1       1.00 L SUM  23000.00  25564.70 
           FOUNDATION COURSES                            A                       
   105080100 BLUETOP STAKING              5      47.30 CR MI   2167.18   1995.22 
   105100000 BLUETOP STAKING             26     290.28 CR KM   1393.42   1554.81 
   203020310 SPECIAL BORROW               2  274098.00 CU YD      2.40      2.75 
   203210000 EXCAVATION-SPECIAL BORROW    1   11600.00  M3        8.00      7.63 
   203300000 EMBANKMENT IN PLACE          1     205.00  M3       10.65     11.12 
   210100000 GRADER-MOTOR                 5     163.00 HOUR      90.58     91.21 
   210300000 TEST TRAILER-TRANSPORT & S   6    1268.00  KM        1.98      1.99 
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   301020268 TRAFFIC GRAVEL               2   13589.00 CU YD      7.67      9.50 
   301020301 BASE COURSE 1 1/2 IN GR 6A   5  185642.00 CU YD     13.54     14.72 
   301020311 BASE COURSE 2 IN GR 5A       6  116032.00 CU YD      7.73      9.75 
   301020416 SHOULDER GRAVEL              2    3095.00 CU YD      3.69      5.17 
   301020521 TOP SURF 3/4 IN GR 2A        5   26321.00 CU YD     11.94     13.68 
   301250000 BASE COURSE GR 5A           12  386726.00  M3       13.19     13.99 
   301251000 BASE COURSE GR 5A            1   30779.00  MT        5.20      5.45 
   301260000 BASE COURSE GR 6A           18   64405.00  M3       17.25     18.84 
   301261000 BASE COURSE GR 6A            3  262468.00  MT        7.02      6.79 
   301320000 TOP SURFACING GR 2A          9   55262.00  M3       16.60     16.45 
   301321000 TOP SURFACING GR 2A          1   15102.00  MT        7.00     10.50 
   301610000 SHOULDER GRAVEL              7    9223.00  M3       13.18     13.30 
   301620000 SHOULDER GRAVEL              2    1627.00  MT       18.58     18.37 
   301700000 TRAFFIC GRAVEL               1    9183.00  M3       11.00     10.29 
   301760000 SPECIAL BACKFILL             3     381.00  M3       21.00     27.07 
   304010000 PORTLAND CEMENT              1     925.00 TON      118.00    124.37 
   304010004 FLY ASH                      1     230.00 TON       34.00     35.00 
   304010005 BASE-CEMENT TREATED          1   13157.00 CU YD     26.00     28.50 
   304010100 PORTLAND CEMENT              3   14117.00  MT      112.17    109.27 
   304100000 BASE-CEMENT TREATED          3  425133.00  M2        7.40      6.83 
   401250000 FLY ASH                      1    1813.00  MT       36.73     36.15 
   620013940 STRIPING-WH PLASTIC 24 IN    1     880.00 LN FT     10.00     10.00 
   622010077 GEOGRID-BIAXIAL              1   12839.00 SQ YD      2.00      2.60 
   622010079 GEOGRID-UNIAXIAL             1   15500.00 SQ YD     10.00      9.33 
   622011073 GEOTEXTILE-SEP/STAB-MED      1   55917.00 SQ YD      0.75      0.91 
   622011084 GEOTEXTILE-SEP/STAB-HIGH     2   46920.00 SQ YD      0.95      1.06 
   622220000 GEOTEXTILE-SEP/STAB-HIGH S   7  124740.00  M2        1.58      1.53 
   622610000 GEOGRID                      1   22293.00  M2        3.00      3.03 
   800080000 RUMBLE STRIPS                2   22293.00  KM      350.00    346.66 
           RIDING SURFACES                               A                       
   105080100 BLUETOP STAKING              2      32.00 CR MI   1470.82   1485.27 
   105100000 BLUETOP STAKING              1      16.50 CR KM   1600.00   1757.33 
   202020140 REMOVE BITUMINOUS PAVEMENT   2    1496.00 SQ YD      5.75      6.08 
   202020170 REMOVE PCCP PAVEMENT         1    1293.00 SQ YD      8.50      9.13 
   202111000 REMOVE CONCRETE PAVEMENT     1       1.00 LSUM     175.00    175.00 
   202120000 REMOVE BITUMINOUS PAVEMENT   4    5135.00  M2        3.08      3.70 
   203300000 EMBANKMENT IN PLACE          2    5244.00  M3       10.00      7.75 
   210020170 TEST TRAILER-TRANSPORT & S  10     800.00 MILE      10.34     11.69 
   210300000 TEST TRAILER-TRANSPORT & S  55    7300.80  KM        6.60      6.60 
   210320000 POWER & BLOCKING FOR TEST    1       1.00 L SUM   1000.00    950.00 
   301020220 SAND SURF 1/2 IN GR 4        3    1440.00 TON       16.44     16.04 
   301020268 TRAFFIC GRAVEL               4   10117.00 CU YD     10.79     11.70 
   301020416 SHOULDER GRAVEL              2    1294.00 CU YD      2.25      4.00 
   301020526 TOP SURF 3/4 IN GR 3B        1   34758.00 CU YD     14.15     14.13 
   301020600 BLOTTER MATERIAL             4    1883.00 TON       18.06     15.14 
   301020717 COVER MATERIAL GRADE 4A     11   26793.00 TON       18.77     19.75 
   301020730 COVER MATERIAL 1/2 IN GR 2   1     166.40 TON       40.00     29.66 
   301140000 SAND SURFACING GR 4          1     275.00 MT        16.00     34.62 
   301260000 BASE COURSE GR 6A            2    3869.00  M3       22.19     22.04 
   301320000 TOP SURFACING GR 2A          6    4018.00  M3       19.56     18.31 
   301321000 TOP SURFACING GR 2A          1    1501.00  MT       15.75     15.75 
   301333000 TOP SURFACING GR 3B          4    3080.00  M3       26.07     23.93 
   301440000 COVER MATERIAL GRADE 4A     92  163124.00  MT       22.40     23.56 
   301520000 BLOTTER MATERIAL             8    5878.00  MT       13.79     14.21 
   301521000 BLOTTER MATL SAND NO 4 GR    1     670.00 MT        23.00     17.00 
   301610000 SHOULDER GRAVEL              4    4788.00  M3        5.17      6.72 
   301620000 SHOULDER GRAVEL              1    2458.00  MT        7.00      7.50 
   301700000 TRAFFIC GRAVEL               4   21345.00  M3       12.38     12.95 
   301701000 TRAFFIC GRAVEL               2   32695.00 MT         5.08      5.15 
   311010230 HYDRATED LIME                4    4932.00 TON       86.32     88.73 
   401020000 PLANT MIX BIT SURF GR B     23  255057.00  MT       14.44     15.03 
   401020020 PLANT MIX BIT SURF GR B      2   29035.00 TON       20.17     20.23 
   401020030 PLANT MIX BIT SURF GR C      1     120.00 TON      106.00    108.00 
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   401020031 PLANT MIX BIT SURF GR C      2    2029.00 CU YD     46.00     31.83 
   401020040 PLANT MIX BIT SURF GR D      7  137446.00 TON       13.25     16.02 
   401020045 PLANT MIX BIT SURF GR S      4  195004.00 TON        8.55      9.24 
   401020300 HYDRATED LIME                9    2417.00 TON      102.79    106.26 
   401030000 PLANT MIX BIT SURF GR C     12    1821.80  MT       71.04     74.02 
   401040000 PLANT MIX BIT SURF GR D     54  770817.00  MT       13.80     15.00 
   401080000 PLANT MIX BIT SURF GR S     13  529875.00 MT        11.90     12.75 
   401200000 HYDRATED LIME               90   23803.00  MT      105.91    106.41 
   401250000 FLY ASH                      1     617.00  MT       40.00     39.11 
   401320000 PAVEMENT PULVERIZATION       1  138235.00  M2        1.25      1.00 
   401350500 HOT RECYCLED PL MIX 50% RA   2  134248.00  MT       10.93     11.33 
   401400000 MICRO SURFACING AGGREGATE    1    8333.00 MT        36.00     43.27 
   402020000 ASPHALT CEMENT 85-100        1      67.00  MT      130.00    166.66 
   402020030 ASPHALT CEMENT 85-100        2    3774.00 TON       90.00    107.58 
   402020089 ASPHALT CEMENT PG 58-28      2    2091.00 TON      122.19    118.09 
   402020092 ASPHALT CEMENT PG 64-28      4    3496.00 TON      183.03    185.71 
   402020093 ASPHALT CEMENT PG 64-34      5    8382.00 TON      205.43    196.18 
   402020095 ASPHALT CEMENT PG 70-28      3    9427.00 TON      160.50    176.82 
   402020105 LIQUID ASPHALT MC-70         8     981.00 TON      199.92    195.73 
   402020120 LIQUID ASPHALT MC-250        1      22.60 TON      210.00    358.33 
   402020305 EMULSIFIED ASPHALT SS-1     13  187055.00 GAL        0.30      0.44 
   402020360 EMULSIFIED ASPHALT CRS-2     1      40.00 TON      285.00    297.50 
   402020362 EMULS ASPHALT CRS-2 LATEX    4     678.00 TON      222.09    206.82 
   402020368 EMULS ASPHALT CRS-2P         7    2842.00 TON      198.08    192.34 
   402085000 ASPHALT CEMENT PG 58-28     13   14839.00  MT      132.99    135.53 
   402088000 ASPHALT CEMENT PG 64-28     33   27971.80  MT      170.22    172.74 
   402092000 ASPHALT CEMENT PG 64-22      9    4610.40 MT       134.07    135.32 
   402094000 ASPHALT CEMENT PG 64-34     24   32476.70  MT      194.79    207.19 
   402097000 ASPHALT CEMENT PG 70-28     11   16188.00  MT      187.89    175.44 
   402100000 LIQUID ASPHALT MC-70        25    1562.90  MT      203.36    196.69 
   402200000 EMULSIFIED ASPHALT SS-1     88 3257096.00  L         0.10      0.11 
   402215000 EMULSIFIED ASPHALT CSS-1HP   1    1000.00 MT       105.00    256.00 
   402220000 EMULSIFIED ASPHALT CRS-2     3     389.00  MT      154.24    159.65 
   402225000 EMULSIFIED ASPHALT CRS-2P   63   12238.70  MT      216.40    217.76 
   402230000 EMULS ASPHALT CRS-2 LATEX   27    6322.20  MT      209.70    216.32 
   402270000 EMULS ASPHALT CMS - 2P       2     853.00  MT      261.94    237.89 
   402400000 CRACK SEALING                6  177108.00  M         1.14      1.43 
   403020500 HOT RECYCLED PL MIX 50% RA   3  163541.00 TON        7.25      7.93 
   411000000 COLD MILLING                60 4051386.00  M2        0.82      0.92 
   411010000 COLD MILLING                 6 1493902.00 SQ YD      0.71      0.80 
   501000000 PORT CEM CONC PAVEMENT       2     608.00  M2       73.41     77.17 
   501010325 SHOULDER JOINT SEALING       1     650.00 LN FT      4.00      5.66 
   501010331 JT SEAL RUB ASPHALT PCCP-P   1    1069.00 LN FT      5.60      6.20 
   501010403 PCCP FULL SLAB REPLACEMENT   1     869.00 SQ YD     28.00     46.33 
   501023000 PORT CEM CONC PAVE - 230 M   1   35142.00 M2        46.00     44.16 
   501520000 FULL DEPTH CONCRETE PATCH    1     138.00  M2      105.00    107.50 
   501530000 PCCP FULL SLAB REPLACEMENT   1    4863.00  M2       78.00     84.58 
   501540000 CONCRETE PAVEMENT GRINDING   1     972.00  M2        5.00     10.00 
   501550000 PCCP GROOVING                1   13138.00  M2        4.45      5.12 
   551020050 CONCRETE-CLASS DP            1      16.00 CU YD     67.00    319.66 
   551145000 CONCRETE-CLASS DP            1      77.00 M3       300.00    296.66 
   623000000 RUMBLE STRIPS                1      29.80 MILE     685.00    678.33 
   800080000 RUMBLE STRIPS                5     223.20  KM      405.00    418.51 
   800085000 RUMBLE STRIPS                1     223.20 L SUM   1400.00   1408.33 
           ROADSIDE DEVELOPMENT                          A                       
   202011000 REMOVE STRUCTURE             1       1.00 L SUM  12000.00  14840.00 
   202200000 REMOVE CURB                  2     398.00  M         7.00     10.50 
   202230000 REMOVE CURB & GUTTER         7     610.20  M        18.75     16.54 
   202231000 REMOVE VALLEY GUTTER         1      40.00  M2       35.00     25.70 
   202240000 REMOVE CONCRETE              1     153.00  M2       31.50     32.25 
   202241000 REMOVE SIDEWALK             11    1895.20  M2       20.05     18.31 
   551020020 CONCRETE-CLASS AD            1       7.90 CU YD    525.00    493.50 
   551020030 CONCRETE-CLASS DD            1      20.30 CU YD    215.00    211.66 
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   551125000 CONCRETE AC-DC               1       4.40 M3       890.00    893.33 
   551160000 CONCRETE-CLASS D             1      12.00  M3      400.00    519.79 
   551170000 CONCRETE-CLASS DD            1      83.70  M3      900.00    800.00 
   555100000 REINFORCING STEEL            1     642.00  KG        2.00      1.73 
   557310000 PEDESTRIAN RAIL              2     853.00  M       130.00    134.00 
   557321000 RESET HAND RAIL              1       1.00 L SUM   5500.00   3330.00 
   557500200 PAINT HAND RAIL              1       1.00 L SUM   1750.00   4656.67 
   608000000 SIDEWALK-CONCRETE            1     120.00  M2       39.50     61.50 
   608010010 SIDEWALK-CONCRETE            1      32.80 SQ YD     97.00     87.33 
   608010020 SIDEWALK-CONCRETE 4 IN       6    8594.00 SQ YD     31.39     31.68 
   608010050 SIDEWALK-CONCRETE 6 IN       5     806.00 SQ YD     34.87     38.00 
   608100000 SIDEWALK-CONCRETE 100 MM    18    9306.10  M2       34.48     34.39 
   608150000 SIDEWALK-CONCRETE 150 MM     7    1329.30  M2       44.09     46.30 
   608500100 CONCRETE 100 MM              2    1325.20  M2       24.35     23.74 
   609000000 CURB & GUTTER-CONCRETE      13    5038.80  M        50.36     50.48 
   609010070 CURB-CONC CUTOFF             1      33.00 LN FT     10.00     12.50 
   609010160 GUTTER-CONC VALLEY           2      77.00 SQ YD     42.59     42.74 
   609010200 CURB & GUTTER-CONC           7   24360.00 LN FT     12.70     13.30 
   609100000 CURB-CONCRETE MEDIAN TYPE    1     306.00  M        28.00     34.83 
   609200000 GUTTER-CONCRETE VALLEY       4     365.90  M2       61.79     54.47 
   610310000 WETLAND SITE                 1       1.00 L SUM  50000.00  45666.67 
   611010200 REMOVE CATTLE GUARD          1       2.00 EACH     302.59    338.79 
   621411000 ADJUST CURB BOX              1       5.00 EACH     100.00    112.50 
   624000000 MAILBOX                      4      32.00 EACH     185.48    161.70 
   624000030 MAILBOX-LARGE                2       4.00 EACH     140.00    296.66 
   624100000 MONUMENT & BOX               1       2.00 EACH     302.59    451.29 
   800060000 MAILBOX                      6      72.00 EACH     237.44    182.38 
   800062000 MAILBOX-LARGE                2      14.00 EACH     112.85    118.57 
   800065000 RESET PAPER TUBES            1       1.00 EACH      15.00     43.33 
   850100000  MCS BUILDING                1       1.00 L SUM 200000.00 186772.00 
   850110000 SCALE PIT                    1       1.00 L SUM  27000.00  40680.67 
   850110100 SCALE                        1       1.00 L SUM  39000.00  42723.67 
   850120000 AUTOMATIC VEHICLE IDENTIFC   1       1.00 L SUM  96448.00 154926.67 
   850121000 VEHICLE INSPECTION BUILDIN   1       1.00 L SUM 550000.00 599923.00 
   850125000 COMMUNICATION SYSTEM         1       1.00 L SUM  75000.00  79624.00 
   850130000 WEIGH-IN-MOTION              1       1.00 L SUM 372000.00 459301.67 
   850131000 PIEZO WEIGH-IN-MOTION        1       1.00 L SUM   5600.00   5939.00 
           EROSION CONTROL                               A                       
   203020175 EXCAVATION-UNCLASS CHANNEL   1     518.00 CU YD      4.50      4.31 
   203080100 TOPSOIL-SALVAGING & PLACIN   7  336129.00 CU YD      1.59      1.62 
   203080125 TOPSOIL-SALVAGE & STOCKPIL   1     685.00 CU YD      8.00      7.57 
   203220000 SPECIAL BORROW               1     244.00 M3         7.50      8.66 
   203500000 TOPSOIL-SALVAGING & PLACIN  30  229388.00  M3        2.13      2.44 
   208010200 TEMPORARY EROSION CONTROL   18  388000.00 UNIT       1.00      1.00 
   208010503 ROCK WEIR                    2       2.00 L SUM   4565.77   6773.72 
   208100000 TEMPORARY EROSION CONTROL   62  985000.00 UNIT       1.00      1.00 
   210100000 GRADER-MOTOR                 1     326.00 HOUR      85.00    102.00 
   210500000 TEMPORARY CHANNEL DIVERSIO   1       1.00 L SUM   1200.00   2253.33 
   301760000 SPECIAL BACKFILL             1      97.00  M3       39.00     39.50 
   301770000 FINE AGGREGATES-CONCRETE     1      13.20 M3       100.00    135.66 
   551180000 CONCRETE-CLASS F             1      39.50 M3       200.00    258.33 
   558000000 TIMBER-TREATED               1      12.00  M3     1750.00   1188.33 
   559232510 STL PILE HP 250 X 62 MM      1     359.00  M        75.00     75.33 
   559510000 PILE - DRILL & CLEAN         1     310.00  M        65.00     78.66 
   603700300 EMBANKMENT PROTECTOR 300 M   1       7.00 *M*       69.06    104.68 
   609030000 CURB-BITUMINOUS              1    1054.00  M         7.40      8.60 
   610000000 TOPSOIL                      7    1630.00  M3       16.77     16.48 
   610010100 TOPSOIL                      2     914.00 CU YD     23.79     22.81 
   610010130 FURNISH AND PLACE TOPSOIL    1     141.00 CU YD     17.00     10.33 
   610100000 SEEDING                      2       0.21  HA     2047.61   4396.57 
   610100099 SEEDING                      1       0.20 ACRE    2000.00   1500.00 
   610100101 SEEDING AREA NO 1           11     527.60 ACRE     235.54    226.85 
   610100102 SEEDING AREA NO 2            6      25.50 ACRE     419.61    408.57 
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   610100103 SEEDING AREA NO 3            6     115.60 ACRE     184.43    157.23 
   610100126 SEEDING-LAWN                 1       1.00 ACRE     500.00   1166.67 
   610100323 FERTILIZER-LAWN              1       1.00 ACRE     100.00    100.00 
   610100326 FERTILIZING AREA NO 1       11     527.60 ACRE      39.94     36.73 
   610100327 FERTILIZING AREA NO 2        6      25.50 ACRE      85.10     74.42 
   610100328 FERTILIZING AREA NO 3        2      22.70 ACRE      77.99     59.88 
   610100470 SODDING                      1      27.00 SQ YD     28.00     30.00 
   610100471 SODDING                      1    5022.00 SQ FT      0.95      0.82 
   610100555 CONDITION SEEDBED SURFACE   11     614.32 ACRE      28.59     22.79 
   610100625 LANDSCAPING                  2       1.00 L SUM  21573.70  30524.56 
   610110000 SEEDING AREA NO 1           39     297.93  HA      488.37    498.24 
   610120000 SEEDING AREA NO 2           23      27.88  HA     1169.88   1103.09 
   610130000 SEEDING AREA NO 3           11      87.20  HA      302.78    322.92 
   610134000 SEEDING AREA NO 4            1       5.20  HA      570.00    750.00 
   610140000 SEEDING-LAWN                 1       0.30  HA     3800.00   3800.00 
   610210000 FERTILIZING AREA NO 1       37     309.33  HA      131.25    127.93 
   610220000 FERTILIZING AREA NO 2       23      27.88  HA      276.06    246.17 
   610220050 MULCH-COMPOST                1      12.80 ACRE     857.32    741.16 
   610220100 MULCH                        3      24.40 ACRE     742.93    704.88 
   610230000 FERTILIZING AREA NO 3        3      11.70  HA      111.81    114.61 
   610300000 SODDING                      3    3994.00  M2        5.76      6.26 
   610400000 CONDITION SEEDBED SURFACE   39     359.13  HA       59.57     58.21 
   610510000 MULCH                       16      26.18  HA     2120.48   1968.27 
   610540000 SOIL RETENTION BLANKET       1     136.00  M2        7.00      3.90 
   610550000 EROSION CONTROL BLANKET      1    1060.00  M2        3.50      3.88 
   610700115 COTTONWOOD                   1      15.00 EACH     125.00    110.00 
   613010000 RIPRAP-CLASS 1 RANDOM       11    1910.40  M3       43.25     43.58 
   613020000 RIPRAP-CLASS 2 RANDOM       14    6454.00  M3       53.16     55.67 
   613030000 RIPRAP-CLASS 3 RANDOM        4    2640.00  M3       41.06     53.53 
   613100000 RIPRAP-RESET                 1       1.00 L SUM    600.00    966.67 
   613100030 RIPRAP-CLASS 1 RANDOM        4    1121.00 CU YD     66.13     56.86 
   613100040 RIPRAP-CLASS 2 RANDOM        2    1034.00 CU YD     63.39     47.45 
   613130000 BANK PROTECTION-TYPE 3       1       1.00 *M3*     100.00    133.33 
   613140000 BANK PROTECTION-TYPE 4       1      32.00  M3       40.00     45.00 
   613170000 ROCK BUTTRESS                1   42243.00 M3         7.00      6.55 
   613300060 BANK PROTECTION-TYPE 4       1      20.00 CU YD    126.08     73.04 
   613500000 PLANT MIX DITCH              1     246.00  M       107.00    123.00 
   622011022 GEOTEXTILE-DRAINAGE-HEAVY    1      58.00 SQ YD      1.25      3.23 
   622011042 GEOTEXTILE-EROSION CL 1 RI   4    2799.00 SQ YD      1.75      2.68 
   622011043 GEOTEX-EROSION CL 2 & 3 RI   3    1749.00 SQ YD      3.02      2.43 
   622011083 GEOTEX-SEP/STAB-HIGH N-WOV   1     451.00 SQ YD      1.10      0.98 
   622110000 GEOTEXTILE-EROSION CL 1 RI   8    1495.00  M2        3.80      3.12 
   622120000 GEOTEX-EROSION CL 2 & 3 RI  15   13019.00  M2        2.51      2.51 
   622220000 GEOTEXTILE-SEP/STAB-HIGH S   5   45198.00  M2        1.73      1.62 
   622510000 GEOMEMBRANE-LIQ/VAPOR BARR   1      50.60  M2       16.00     28.66 
   622900000 DRAIN AGGREGATE              1     150.00 M3        12.60     17.36 
   623010000 SYN EROSION CNTRL & REVEG    3    2839.00  M2        6.12      7.72 
   624020000 COCONUT BLANKET              2    2840.00  M2        2.86      2.40 
   624100000 STRAW BLANKET                1     713.00  M2        4.00      2.86 
   840000120 RELOCATE IRRIGATION SYSTEM   1       1.00 L SUM  15354.03   9618.01 
   856100000 ROCK VORTEX WEIR             1       1.00 L SUM   3000.00   2816.67 
   856200000 BOULDER CLUSTER              1       1.00 L SUM   5000.00   2190.00 
           TRAFFIC CONTROL                               A                       
   104040114 CROSSOVERS-CONST. MAINTAIN   1       1.00 EACH   60000.00  65000.00 
   104040150 REMOVE CROSSOVER             1       1.00 EACH   12500.00  12166.67 
   104100000 MISCELLANEOUS WORK           2   14000.00 UNIT       1.00      1.00 
   104230000 DETOUR-CONST MAINTAIN & RE   1       1.00 L SUM  71212.00  83128.45 
   104320000 CROSSOVER-CONST MAINTAIN &   1       1.00 L SUM 250000.00 205666.67 
   109200000 MOBILIZATION                 1       1.00 L SUM   2500.00   8750.00 
   202200000 REMOVE CURB                  1      51.00  M         9.50      9.86 
   202220000 REMOVE MEDIAN CURB           1     238.00  M         9.25      5.86 
   202240000 REMOVE CONCRETE              1     355.00  M2       12.25      6.35 
   202241000 REMOVE SIDEWALK              1      28.60  M2       35.00     60.46 
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   203150000 EXCAVATION-DIGOUTS           1    5204.00  M3        7.50      6.65 
   208100000 TEMPORARY EROSION CONTROL    1    5000.00 UNIT       1.00      1.00 
   210300000 TEST TRAILER-TRANSPORT & S   1     470.00  KM        6.25      5.25 
   301020268 TRAFFIC GRAVEL               1     600.00 CU YD     19.75     22.01 
   501023000 PORT CEM CONC PAVE - 230 M   1       9.00 M2       160.00    179.26 
   603891000 100 MM STEEL PIPE-SCHEDULE   1      96.00 M         69.00     78.00 
   606000000 GUARD RAIL-STEEL            40   56330.94  M        28.24     30.09 
   606000100 GUARD RAIL-STEEL/2.4 M POS   4    6976.60  M        52.57     54.48 
   606000200 GUARD RAIL-BOX BEAM          2    1784.80 M         64.51     69.80 
   606000400 GUARD RAIL-STIFFENED         1      38.00  M        44.00     94.66 
   606000600 GUARD RAIL-STEEL BEAM UNIT   2    1013.40  M        13.62     14.29 
   606010000 GUARD RAIL-STL INT RDWY TR  18     834.00  M        50.29     50.78 
   606010030 GUARD RAIL-STEEL            11   56655.00 LN FT      6.37      6.63 
   606010034 GUARD RAIL-STEEL/ 8 FT POS   1    1563.00 LN FT     13.40     14.67 
   606010045 GD RL-STL INT RDWY TRANS     4     713.50 LN FT     12.74     13.19 
   606010120 REMOVE CABLE GUARD RAIL      1    8595.00 LN FT      0.60      3.16 
   606010150 GUARD RAIL-STL/BR APPR-TY    4      10.00 UNIT     755.50    776.10 
   606010190 GUARD RAIL-STL/BR APPR-TY    7      37.00 UNIT     609.54    662.50 
   606010230 GUARD RAIL-STL/BR APPR-TY    4      73.00 UNIT     536.64    617.89 
   606010385 REMOVE GUARD RAIL            8   45698.00 LN FT      0.94      1.02 
   606010500 GUARD RAIL WOOD BLOCK        1    1047.00 EACH       7.95      8.70 
   606010520 GUARD RAIL POST-WOOD         1     357.00 EACH      27.95     30.64 
   606010550 GUARD RAIL POST-WOOD 8 FT    1     690.00 EACH      51.00     55.80 
   606010630 GUARD RAIL END ANCHOR        7      41.00 EACH     388.90    404.62 
   606010635 GD RAIL-END ANCHOR-INTER R   4      12.00 EACH     700.75    725.33 
   606010642 GUARD RAIL-OPTIONAL TERM S  14     149.00 EACH    1851.65   1884.16 
   606011090 MEDIAN RAIL-CONC/PRECAST     1      40.00 LN FT     37.00     40.50 
   606011140 RESET CONC MEDIAN RAIL       2   23384.00 LN FT      5.59      3.48 
   606011150 REMOVE CONC MEDIAN RAIL      1      80.00 LN FT      3.00      2.45 
   606011500 IMPACT ATTENUATOR-MOVE & R   1      18.00 EACH     660.00    803.33 
   606011516 INSTALL IMPACT ATTENUATOR    1       7.00 EACH    1100.00   5733.33 
   606011518 IMPACT ATTENUATOR-TEMPORAR   1       3.00 EACH    7500.00   5666.66 
   606011570 IMPACT ATTENUATOR-9 BAY      1       1.00 EACH   21780.00  22260.00 
   606011571 IMPACT ATTENUATOR -11 BAY    1       1.00 EACH   32500.00  33082.67 
   606020000 GUARD RAIL-END ANCHOR-BURI   1       1.00 EACH     780.00    839.00 
   606110000 GUARD RAIL-STL/BR APPR-TY   13     114.00 UNIT     704.16    727.38 
   606120000 GUARD RAIL-STL/BR APPR-TY   15      63.00 UNIT     577.46    578.61 
   606130000 GUARD RAIL-STL/BR APPR-TY   10     110.00 UNIT     737.18    738.20 
   606200000 GUARD RAIL-END ANCHOR        9     107.00 EACH     353.92    342.98 
   606220000 GD RAIL-END ANCHOR-INTER R  17      47.00 EACH     706.68    746.64 
   606240000 GD RL WY-BET BOX BEAM TERM   2      14.00 EACH    3285.71   3390.00 
   606250000 GUARD RAIL-OPTIONAL TERM S  48     724.00 EACH    2025.19   2054.18 
   606260000 GUARD RAIL POST              1      45.00 EACH      58.00     58.66 
   606270000 GUARD RAIL WOOD BLOCK        1      44.00 EACH       9.50      9.83 
   606275000 BARRIER RAIL - CONCRETE      1      12.20 M         85.00     79.84 
   606300000 MEDIAN RAIL-CONCRETE         8     905.36  M        73.53     73.37 
   606301000 MEDIAN RAIL-CONCRETE WYE     1       2.00 EACH   15000.00   7677.27 
   606330200 BARRIER RAIL & GUTTER-CONC   1     144.40  M       140.00    148.00 
   606350000 TEMPORARY CONCRETE MEDIAN    2     725.90 *M*       24.46     24.37 
   606400000 GUARD RAIL-CABLE             4    2831.40  M        27.49     29.08 
   606410000 GUARD RAIL-CABLE/END ANCHO   2      55.00  M       157.00    163.50 
   606420000 GUARD RAIL-CABLE/END ANCHO   2       4.00 EACH     867.50    867.50 
   606440000 REMOVE-CABLE RAIL            3    1022.10 M          5.31      5.48 
   606500000 IMPACT ATTENUATOR            6      15.00 EACH   19418.66  18122.51 
   606500400 IMPACT ATTENUATOR-4 BAY      2       7.00 EACH   15628.57  16333.57 
   606550000 INSTALL IMPACT ATTENUATOR    2      19.00 EACH    2947.36   3541.22 
   606800000 REMOVE GUARD RAIL           36   33292.58  M         3.99      4.19 
   606800100 REMOVE GUARD RAIL BEAM UNI   1     472.40 M          3.00      2.63 
   606800500 REMOVE & SALVAGE GUARD RAI   1     305.00  M         4.40      4.30 
   606803000 RAISE GUARD RAIL             2    7090.00  M         4.32      4.21 
   606830000 REMOVE CONCRETE MEDIAN RAI   4     746.50  M        12.92     15.55 
   606831000 RESET CONCRETE MEDIAN RAIL   5   16420.50  M         3.72      3.80 
   606900000 TEMP METAL GUARDRAIL         2    1178.90 M         19.66     19.89 
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   606910000 RESET TEMP CONCR MEDIAN RA   1     420.90 M          5.30      5.33 
   606920000 TEMP IMPACT ATTENUATOR       2      11.00 EACH     957.27   1711.28 
   606930000 RESET TEMP IMPACT ATTENUAT   1       8.00 EACH     885.00    940.51 
   606931000 RESET IMPACT ATTENUATOR      1      10.00 EACH    1500.00   1533.33 
   606940000 TEMP GD RAIL-STL/BR APPR-T   1       4.00 UNIT     300.00    474.66 
   606950000 TEMP OPTIONAL TERM END SEC   2      26.00 EACH     596.15    775.48 
   606960000 TEMPORARY BARRIER            1     110.00 M        310.00    306.66 
   608100000 SIDEWALK-CONCRETE 100 MM     1      28.60  M2       77.00    115.41 
   609000000 CURB & GUTTER-CONCRETE       2      71.70  M        58.43     63.39 
   609010030 CURB-CONC MEDIAN TYPE A      1    4440.00 LN FT     14.00      9.33 
   609100000 CURB-CONCRETE MEDIAN TYPE    4     713.40  M        40.19     32.66 
   609110000 CURB-CONCRETE MEDIAN TYPE    1     173.70  M        30.00     49.90 
   609200000 GUTTER-CONCRETE VALLEY       1      26.00  M2       43.00     52.10 
   611010300 RESET CATTLE GUARD           1       2.00 EACH    1475.00   1660.16 
   611170000 CATTLE GUARD 7.2  M          1       1.00 EACH    5200.00   5400.00 
   611310000 REMOVE CATTLE GUARD          1       1.00 EACH     600.00    533.33 
   611320000 RESET CATTLE GUARD           1       1.00 EACH    1500.00   2186.67 
   616010000 FOUNDATION-CONCRETE         20      97.90  M3     1160.63   1160.31 
   616027000 CONDUIT-STEEL 27 MM RIGID    7     119.00  M        46.66     39.41 
   616041000 CONDUIT-STEEL 41 MM RIGID   17     952.00  M        39.44     37.60 
   616053000 CONDUIT-STEEL 53 MM RIGID   12     702.00  M        78.55     70.47 
   616063000 CONDUIT-STEEL 63 MM RIGID    4     305.00  M        42.71     44.04 
   616078000 CONDUIT-STEEL 78 MM RIGID    1       5.00  M        80.00    114.33 
   616183000 FOUNDATION-CONCRETE          3      52.20 CU YD    709.11    688.89 
   616227000 CONDUIT-PLASTIC 27 MM        2     142.00  M        30.73     23.40 
   616241000 CONDUIT-PLASTIC 41 MM       10    4433.00  M        15.76     15.46 
   616253000 CONDUIT-PLASTIC 53 MM        4    1373.00  M        14.37     15.48 
   616263000 CONDUIT-PLASTIC 63 MM        1      80.00  M        14.70     15.47 
   616323114 CONDUIT-STEEL 1 1/2 IN RIG   3    9680.00 LN FT     11.21     12.13 
   616323120 CONDUIT-STEEL 2 IN RIGID     3    2305.00 LN FT     10.33      9.84 
   616323124 CONDUIT-STEEL 2 1/2 IN RIG   2     470.00 LN FT      7.81     10.74 
   616343914 CONDUIT-PLASTIC 1 1/2 IN     3   11820.00 LN FT      4.86      4.06 
   616343920 CONDUIT-PLASTIC 2 IN         2    1320.00 LN FT      9.44      7.12 
   616343924 CONDUIT - PLASTIC 2 1/2 IN   1     110.00 LN FT     12.00     14.12 
   616480000 PULL BOX-CONCRETE TYPE 1    17     107.00 EACH     346.36    296.28 
   616490000 PULL BOX-CONCRETE TYPE 2     8      37.00 EACH     450.00    374.25 
   616500000 PULL BOX-CONCRETE TYPE 3     5      10.00 EACH     545.90    553.55 
   616590000 ADJUST PULL BOX              1       2.00 EACH     230.00    246.16 
   616723002 PULL BOX-METAL TYPE 2        1       2.00          330.00    698.33 
   616783001 PULL BOX-CONCRETE TYPE 1     3      35.00 EACH     276.15    272.88 
   616783002 PULL BOX-CONCRETE TYPE 2     2      11.00 EACH     262.54    242.42 
   616783003 PULL BOX-CONCRETE TYPE 3     2       3.00 EACH     376.66    411.22 
   617000080 ELEC CONTROLS-WEIGH STATIO   1       1.00 L SUM   3000.00   2711.00 
   617000200 CABLE-COPPER 2AWG10-600V     1      52.00  M         2.70      2.35 
   617000220 CABLE-COPPER 2AWG12-600V     2      86.00  M         2.00      5.48 
   617000240 CABLE-COPPER 2AWG14-600V     2     186.00  M         2.11      1.89 
   617000340 CABLE-COPPER 3AWG14-600V     4     919.00  M         2.38      2.38 
   617000440 CABLE-COPPER 4AWG14-600V     1     410.00  M         2.20      4.56 
   617000740 CABLE-COPPER 7AWG14-600V     1     410.00  M         4.80      3.58 
   617000940 CABLE-COPPER 9AWG14-600V     4     210.00  M         5.85      5.60 
   617001240 CABLE-COPPER 12AWG14-600V    7    1576.00  M         6.11      6.17 
   617001540 CABLE-COPPER 15AWG14-600V    7    1309.00  M         7.57      7.08 
   617001940 CABLE-COPPER 19AWG14-600V    1      60.00 M          8.05      8.47 
   617004619 CABLE-COPPER 6 PAIR AWG19-   3    6084.00 M          2.48      4.45 
   617006050 CABLE-COPPER COAXIAL 50 OH   1      20.00 M         10.80     20.26 
   617010040 CONDUCTOR-COPPER AWG4-600V   3    8145.00  M         2.42      2.20 
   617010060 CONDUCTOR-COPPER AWG6-600V  10    6813.00  M         2.15      2.05 
   617010080 CONDUCTOR-COPPER AWG8-600V  12    9878.00  M         1.76      1.67 
   617010100 CONDUCTOR-COPPER AWG10-600  20   13582.50  M         1.16      1.10 
   617010120 CONDUCTOR-COPPER AWG12-600   2     405.00  M         1.38      1.41 
   617010140 CONDUCTOR-COPPER AWG14-600   1     200.00  M         1.05      1.05 
   617033214 CABLE-COPPER 3AWG14-600V     2     680.00 LN FT      1.23      1.23 
   617086919 CABLE COPPER 6 PAIR AWG 19   1    7200.00 LN FT      1.25      1.33 
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   617090050 CABLE COPPER COAXIAL - 50    1    2085.00 LN FT      2.00      3.40 
   617100540 STANDARD-STL TYPE 10-A-500   4      34.00 EACH    1743.73   1722.66 
   617100550 STANDARD-STL TYPE 10-A-500   1       5.00 EACH    2030.00   2027.10 
   617100560 STANDARD-STL TYPE 10-A-500   1       4.00 EACH    1830.00   1921.00 
   617123102 CONDUCTOR-COPPER AWG2-600V   1   10290.00 LN FT      0.75      0.88 
   617123104 CONDUCTOR-COPPER AWG4-600V   1   18470.00 LN FT      0.60      0.77 
   617123106 CONDUCTOR-COPPER AWG6-600V   2    3700.00 LN FT      0.63      0.61 
   617123108 CONDUCTOR-COPPER AWG8-600V   3    6180.00 LN FT      0.51      0.53 
   617123110 CONDUCTOR-COPPER AWG10-600   3   38700.00 LN FT      0.29      0.31 
   617123310 CONDUCTOR-COPPER AWG10-BAR   1      25.00 LN FT      1.85      1.39 
   617125360 LIGHTING BRACKET 3.6 M       1       2.00 EACH     875.00    712.50 
   617130000 PHOTO ELECTRIC CONTROL       7      10.00 EACH     226.90    228.68 
   617130200 LUMINAIRE ASSEMBLY-200W SV   2      16.00 EACH     243.43    238.43 
   617130250 LUMINAIRE ASSEMBLY-250W SV   3      15.00 EACH     343.33    327.91 
   617130400 LUMINAIRE ASSEMBLY-400W SV   7      26.00 EACH     352.69    368.44 
   617140100 SIG STANDARD TYPE 1-100      2       3.00 EACH     443.33    420.00 
   617140120 SIG STANDARD TYPE 1-120      2       5.00 EACH     430.00    431.06 
   617140140 SIG STANDARD TYPE 1-140      2       2.00 EACH     440.00    522.50 
   617140200 SIG STANDARD TYPE 1-200      4       6.00 EACH     690.00    645.75 
   617152520 SIG STANDARD TYPE 2-A-500-   2       3.00 EACH    4666.66   4415.00 
   617152530 SIG STANDARD TYPE 2-A-500-   1       2.00 EACH    3975.00   4825.00 
   617152540 SIG STANDARD TYPE 2-A-500-   3       5.00 EACH    3880.00   3650.13 
   617154950 SIG STANDARD TYPE 2-A-900-   1       2.00 EACH    8900.00   7750.00 
   617154970 SIG STANDARD TYPE 2-A-900-   1       1.00 EACH    5000.00   5333.33 
   617154980 SIG STANDARD TYPE 2-A-900-   1       2.00 EACH    5000.00   6266.66 
   617155510 SIG STANDARD TYPE 2-A-500-   1       2.00 EACH     400.00    511.33 
   617155960 SIG STANDARD TYPE 2-A-900-   2       2.00 EACH     970.00    994.33 
   617155970 SIG STANDARD TYPE 2-A-900-   2       2.00 EACH     970.00    994.33 
   617155980 SIG STANDARD TYPE 2-A-900-   1       1.00 EACH     760.00    754.08 
   617163530 SIG STANDARD TYPE 3-A-500-   1       3.00 EACH    5460.00   5334.33 
   617163540 SIG STANDARD TYPE 3-A-500-   1       1.00 EACH    5820.00   5831.67 
   617163960 SIG STANDARD TYPE 3-A-900-   1       1.00 EACH    3500.00   6175.00 
   617163980 SIG STANDARD TYPE 3-A-900-   4       6.00 EACH    7766.66   7353.83 
   617163990 SIG STANDARD TYPE 3-A-900-   2       3.00 EACH    8066.66   7900.00 
   617165950 SIG STANDARD TYPE 3-A-900-   1       1.00 EACH     400.00    511.33 
   617165960 SIG STANDARD TYPE 3-A-900-   1       2.00 EACH     400.00    511.33 
   617165970 SIG STANDARD TYPE 3-A-900-   2       5.00 EACH     472.00    559.88 
   617165980 SIG STANDARD TYPE 3-A-900-   3       4.00 EACH     840.00    894.35 
   617173000 SIGNAL STANDARD-MODIFY       1       5.00 EACH    1720.00   1517.00 
   617175000 SIGNAL STANDARD-MODIFY       1       1.00 EACH     300.00    300.00 
   617183054 STANDARD-STL TYPE 10-A-500   2      83.00 EACH    1295.12   1375.57 
   617192000 PUSH BUTTON/PEDESTRIAN       8      96.00 EACH     192.87    195.57 
   617192100 MODIFY PUSH BUTTON/PEDESTR   1       2.00 EACH     150.00    168.33 
   617211200 SIG-TRAF 1 COLOR-1 WAY 20    5       8.00 EACH     445.62    472.02 
   617211300 SIG-TRAF 1 COLOR-1 WAY 30    3       8.00 EACH     520.00    523.91 
   617221330 SIG-TRAF 2 COLOR 1 WAY 30-   1       4.00 EACH     730.00    751.66 
   617231330 SIG-TRAF 3 COL-1 WAY 30-30   9     219.00 EACH     620.16    732.79 
   617233040 CONTROLLER-CAB PEDESTAL TY   1       1.00 EACH     950.00   1468.33 
   617251330 SIG-TRAF 5 COL-1 W 30-30-3   3      16.00 EACH    1496.25   1496.59 
   617280020 SIG-PEDESTRIAN TYPE 2        8      88.00 EACH     552.47    483.33 
   617280100 SIG-PEDESTRIAN AUDIBLE       1       8.00 EACH     650.00    587.66 
   617280200 SIGNAL-PEDESTRIAN RETROFIT   1      48.00 EACH     250.00    227.00 
   617300000 GUY & ANCHOR ASSEMBLY        1       2.00 EACH     400.00    412.50 
   617300100 OVERHEAD GUY ASSEMBLY        1       1.00 EACH     780.00   2640.00 
   617300230 ADVANCE FLASHING BEACON      2       4.00 EACH     812.50    765.00 
   617300250 AVIATION OBSTRUCTION LIGHT   1       1.00 EACH     900.00    837.50 
   617303220 LUMINAIRE ASSEMBLY-200 W S   2      56.00 EACH     254.41    238.20 
   617303225 LUMINAIRE ASSEMBLY-250 W S   1      15.00 EACH     250.00    228.33 
   617303240 LUMINAIRE ASSEMBLY-400 W S   1      22.00 EACH     250.00    255.00 
   617333115 SERV ASSEMB-15 AMP           1       3.00 EACH     998.53   1106.76 
   617333120 SERV ASSEMB-20 AMP           1       1.00 EACH    1028.79   1196.90 
   617333150 SERV ASSEMB-50 AMP           1       2.00 EACH     935.00    951.66 
   617333160 SERV ASSEMB-60 AMP           1       1.00 EACH    1300.00   1404.67 
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   617333195 SERV ASSEMB-100 AMP          1       2.00 EACH    1300.00   1583.33 
   617343100 ENCLOSURE - NEMA TYPE 3R     1       1.00 EACH     340.00    251.33 
   617363010 PHOTO ELECTRIC CONTROL       2       8.00 EACH     148.10    169.88 
   617400000 MODIFY CONTROLLER            3      10.00 EACH    1560.00   2073.70 
   617405400 CONTLR/TRAF-ACTUAT TYPE 4A   6      13.00 EACH     505.38    923.32 
   617405800 CONTLR/TRAF-ACTUAT TYPE 8A   4       5.00 EACH     605.00    825.93 
   617410200 CONTROLLER-CAB PEDESTAL TY   5       6.00 EACH     825.00   1034.69 
   617410400 CONTROLLER-CAB PEDESTAL TY   2       2.00 EACH     982.50   1016.48 
   617410600 CONTROLLER-CAB PEDESTAL MO   2       3.00 EACH     220.00    668.77 
   617500000 DETECTOR/LOOP                8     111.00 EACH     805.36    825.12 
   617500040 OVERHEIGHT DETECTOR          1       3.00 EACH    7000.00   7475.33 
   617500060 DETECTOR LOOP - MONITOR 2    1       1.00 L SUM    500.00   3300.00 
   617500070 DETECTOR LOOP - MONITOR 4    2       2.00 L SUM   7350.00   7783.33 
   617500080 DETECTOR/LOOP-MONITOR 4 LA   1       1.00 EACH    5000.00   5968.17 
   617510000 DETECTOR/LOOP SHLD CABLE     9    4185.00  M         4.01      3.24 
   617600000 SERV ASSEMBLY-MODIFY         2       3.00 EACH     233.33    260.33 
   617605110 CABINET CONTROLLER TYPE M    1       1.00 EACH     425.00    711.67 
   617605120 CABINET CONTROLLER TYPE P    1       1.00 EACH     470.00    827.33 
   617610150 SERV ASSEMBLY-15 AMP         5       8.00 EACH    1269.37   1186.16 
   617610200 SERV ASSEMBLY-20 AMP         1       1.00 EACH    1056.00   1056.00 
   617610300 SERV ASSEMBLY-30 AMP         4       4.00 EACH    1312.50   1277.29 
   617610500 SERV ASSEMBLY-50 AMP         3       6.00 EACH    1068.33   1716.33 
   617610600 SERV ASSEMBLY-60 AMP         2       2.00 EACH     902.50    851.96 
   617611000 SERV ASSEMBLY-100 AMP        1       1.00 EACH    2130.00   2232.50 
   617700010 CHANGEABLE LEGEND SIGN       1       1.00 EACH   34468.00  36178.33 
   617700020 CHANGEABLE MESSAGE SIGN      1       1.00 EACH    1765.00   1850.85 
   617715052 SIG STANDARD TYPE 3-A-500-   1       1.00 EACH     770.00    893.33 
   617715053 SIG STANDARD TYPE 3-A-500-   1       1.00 EACH     770.00    893.33 
   617715054 SIG STANDARD TYPE 3-A-500-   1       1.00 EACH     770.00    893.33 
   617715095 SIG STANDARD TYPE 3-A-900-   1       2.00 EACH     800.00    903.33 
   617715096 SIG STAND TY 3-A-900-6       1       2.00 EACH     800.00    903.33 
   617715097 SIG STANDARD TYPE 3-A-900-   1       1.00 EACH     800.00    903.33 
   617715098 SIG STANDARD TYPE 3-A-900-   1       2.00 EACH     800.00    903.33 
   617733621 REMOVE & RESET EXIST POLE    1       3.00 EACH    1500.00   1687.50 
   617763101 DETECTOR/LOOP                1       8.00 EACH     800.00   2601.33 
   617800100 REMOVE AND SALVAGE          13      13.00 L SUM   1908.92   3336.66 
   617800150 REMOVE AND SALVAGE           1       1.00 L SUM    215.00    225.00 
   617800200 REMOVE & RESET MISC ITEMS    4       4.00 L SUM    989.75   1247.14 
   617801010 REMOVE & RESET EXIST POLE    1       1.00 L SUM   1100.00    937.08 
   617801020 REMOVE & RESET EXIST POLES   1       1.00 L SUM   2090.00   2748.89 
   617801030 REMOVE & RESET EXIST POLE    2       2.00 EACH    1030.00    935.16 
   617801040 REMOVE & RESET EXIST POLES   3       7.00 EACH    1168.57   1337.71 
   617900030 YAGI ANTENNA                 1       1.00 EACH     700.00    880.00 
   617903540 YAGI ANTENNA - TYPE D        1      29.00 EACH     140.00    492.12 
   617903550 MASTER ANTENNA               1       1.00 EACH    2800.00   2291.67 
   618010100 TRAFFIC CONTROL-DEVICES    133 6033188.00 UNIT       1.00      1.00 
   618010200 TRAFFIC CONTROL-FLAGGING   125  110086.00 HOUR      25.08     25.17 
   618010300 TRAFFIC CONTROL-PILOT CAR   76   25432.00 HOUR      33.84     32.91 
   618020000 TRAFFIC CONTROL              8       5.00 L SUM  61910.00  97745.00 
   618030000 TEMPORARY PAVEMENT MARKING  89    2313.74  KM      129.02    130.75 
   618030010 TRAFFIC CONTROL DEVICES     22 2017500.00 UNIT       1.00      1.00 
   618030020 TRAFFIC CONTROL-FLAGGING    19   18260.00 HOUR      27.24     27.36 
   618030030 TRAFFIC CONTROL-PILOT CAR    7    2770.00 HOUR      35.93     35.97 
   618030050 TRAFFIC CNTR-SNGL LANE CLO   2       5.00 EACH     585.00   4760.00 
   618030124 REMOVE WORDS & SYMBOLS PLA   1      72.00 SQ FT      3.30      9.77 
   618030150 REMOVE PAINT STRIPING        1    2140.00 LN FT      0.60      0.62 
   618030170 REMOVE PLASTIC STRIPING      1    6678.00 LN FT      1.10      1.80 
   618030180 TRAFFIC CONTROL-CROSSOVER    2       9.00 EACH    9650.00  22999.00 
   618030190 TRAFFIC CONTROL-TWO WAY TR   2      18.20 MILE    3200.00   3309.33 
   618130000 MAINTAIN TRAFFIC CONTROL D   1       1.00 L SUM  16500.00  19831.67 
   619010042 SIGNS-SHEET ALUM OVERLAY (   1      41.00 SQ FT     22.00     16.50 
   619010050 SIGNS-ALUMINUM SHEET INCRE   1      96.00 SQ FT     22.00     22.95 
   619010051 SIGNS-ALUM SHEET INCR (I)    7     831.00 SQ FT     17.32     16.81 
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   619010052 SIGNS-ALUM SHEET INCR-SHEE   1    1187.00 SQ FT     11.00     11.86 
   619010053 SIGNS-ALUM SHEET INCR-SHEE   1     214.00 SQ FT     22.00     18.33 
   619010070 SIGNS-SHEET ALUM-REFL SHEE   1      56.00 SQ FT     15.00     12.66 
   619010075 SIGNS-ALUM REFL SHEET (I)    6     579.00 SQ FT     14.30     14.37 
   619010080 SIGNS-SHEET ALUM-REFL SHEE   1     792.00 SQ FT     13.00     12.66 
   619010085 SIGNS-ALUM REFL SHEET (III  10    1332.80 SQ FT     14.56     14.49 
   619010180 HISTORICAL MARKER            1       1.00 EACH    4700.00   5400.00 
   619010200 RESET SIGNS                  4      13.00 EACH      66.92     69.56 
   619010210 RESET SIGNS-GUIDE            2       7.00 EACH     232.14    226.19 
   619010230 REMOVE SIGNS                11     341.00 EACH      21.40     22.01 
   619010240 REMOVE SIGNS-GUIDE           8      25.00 EACH      90.12     90.97 
   619010300 POSTS-TUBULAR STEEL          3    2191.00 LB         3.26      3.04 
   619010310 POSTS-STEEL U SIGN           8     932.00 LB         3.18      2.73 
   619010320 POSTS-STEEL STRUCTURAL SIG   6   14783.00 LB         2.70      2.34 
   619010340 POSTS-TUBULAR STEEL-SQ-PER   5    8671.00 LB         3.61      3.65 
   619010410 POLES-TREATED TIMBER CLASS   3     140.00 LN FT     19.07     19.64 
   619010480 POLES-TREATED TIMBER-BARN    8    1672.00 LN FT      6.59      6.09 
   619010490 POLES-TREATED TIMBER-BARN    5     150.00 LN FT      7.55      6.86 
   619010555 OVERHEAD STR/METAL-BRIDGE    1       1.00 EACH   17600.00  16033.33 
   619010645 BARRICADES-TYPE B(3)L & R    1      20.00 LN FT     50.00     53.33 
   619010720 FRANG SIGN POST BKWY- S3 X   2       6.00 EACH     580.00    597.77 
   619010722 FRANG SIGN POST BKWY- S4 X   5      50.00 EACH     583.80    624.13 
   619010724 FRANG SIGN POST BKWY - S5    5      10.00 EACH     601.60    612.30 
   619010726 FRANG SIGN POST BKWY - W4    1       4.00 EACH     600.00    683.33 
   619010730 FRANG SIGN POST BKWY - W8    2      17.00 EACH     847.05    843.52 
   619010740 FRANG SIGN POST BKWY - 3 I   1       5.00 EACH     550.00    663.33 
   619010742 FRANG SIGN POST BKWY-3.5IN   3       6.00 EACH     573.33    659.72 
   619010744 FRANG SIGN POST BKWY - 4 I   1       2.00 EACH     550.00    663.33 
   619010770 SQ TUBULAR SLIP BASE BKWY-   4      35.00 EACH     194.73    212.06 
   619011010 DELINEATOR DES A             9    1442.00 EACH      12.47     13.12 
   619011020 DELINEATOR DES B             4     114.00 EACH      14.83     15.17 
   619011030 DELINEATOR DES C             1      20.00 EACH      22.00     19.00 
   619011040 DELINEATOR DES D             7      80.00 EACH      17.22     25.47 
   619011060 DELINEATOR DES F             2     109.00 EACH      16.74     16.05 
   619011070 DELINEATOR DES G             4     215.00 EACH      15.44     15.61 
   619011080 DELINEATOR DES H             4      58.00 EACH      15.03     15.09 
   619011171 TOP MTD BR RAIL DELIN DES    1      14.00 EACH      55.00     35.00 
   619011172 TOP MTD BR RAIL DELIN DES    1       2.00 EACH      30.00     31.66 
   619011175 TOP MTD BR.RAIL DELIN DES    1      18.00 EACH      55.00     38.33 
   619011181 FLEX SURFACE MOUNT DELINEA   1      20.00 EACH      75.00     53.33 
   619011182 FLEX SURF MOUNT DELIN DES    1       3.00 EACH      28.00     29.55 
   619023000 SIGNS-ALUM SHEET INCR-SHT   22     270.60  M2      151.20    150.81 
   619024000 SIGNS-ALUM SHEET INCR-SHT    8     161.00  M2      174.45    175.97 
   619033000 SIGNS-SHEET ALUM REFL SHT   36     154.69  M2      157.98    153.73 
   619034000 SIGNS-SHEET ALUM REFL SHT   36     878.79  M2      154.59    153.83 
   619110000 POSTS-TUBULAR STEEL          6    1387.00  KG        4.75      4.72 
   619120000 POSTS-STEEL U SIGN          22    1752.70  KG        4.62      4.55 
   619130000 POSTS-STEEL STRUCTURAL SIG  18   12003.30  KG        4.37      4.69 
   619140000 POSTS-TUBULAR STEEL-SQ-PER  12    7080.20  KG        8.16      8.31 
   619180000 POSTS-TREATED TIMBER         1      10.00  M        24.00     23.24 
   619214000 POLES-TREATED TIMBER CLASS  10     120.60  M        71.60     68.52 
   619234000 POLES-TRD TMBR-BARN 100 MM  37    3132.70  M        20.69     20.34 
   619235000 POLES-TRD TMBR-BARN 125 MM   1       9.80  M        26.00     27.16 
   619235500 POLES-TRD TMBR-BARN 130 MM  13     493.20  M        21.13     21.50 
   619236000 POLES-TRD TMBR-BARN 150 MM   1      22.00  M        20.40     20.40 
   619301000 FRANG SIGN POST BKWY S75X8   3      24.00 EACH     537.50    551.38 
   619303000 FRANG SIGN POST BKWY S100X  10      38.00 EACH     627.57    605.57 
   619305000 FRANG SIGN POST BKWY S130X   9      42.00 EACH     567.76    580.78 
   619310000 FRANG SIGN POST BKWY W100X   2       8.00 EACH     547.50    681.50 
   619311000 FRANG SIGN POST BKWY W200X   8      33.00 EACH     751.81    769.75 
   619313000 FRANG SIGN POST BKWY W200X   1       2.00 EACH     860.00    860.00 
   619335000 FRANG SIGN POST BKWY 75 MM   2       3.00 EACH     643.33    585.11 
   619337000 FRANG SIGN POST BKWY 89 MM   6      24.00 EACH     573.95    570.62 
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   619353000 SQ TBLR SLIP BASE BKWY 64    1       1.00 EACH     300.00    208.67 
   619355000 SQ TBLR SLIP BASE BKWY 76   10      71.00 EACH     204.42    198.36 
   619420000 OVERHEAD STR/METAL-BRIDGE    1       1.00 EACH   35000.00  33100.00 
   619511000 DELINEATOR-DES A            18    3943.00 EACH      14.15     14.11 
   619512000 DELINEATOR-DES B             2     203.00 EACH      15.73     15.51 
   619513000 DELINEATOR-DES C             3      68.00 EACH      17.52     16.30 
   619514000 DELINEATOR-DES D            18     266.00 EACH      16.91     16.85 
   619516000 DELINEATOR-DES F            11    1361.00 EACH      15.96     15.56 
   619517000 DELINEATOR-DES G             5     354.00 EACH      15.69     15.50 
   619518000 DELINEATOR-DES H             2      97.00 EACH      14.42     14.34 
   619531000 REFL BARRIER DELINEATOR-DE   2       7.00 EACH      30.28     32.95 
   619540000 TOP MTD BR RAIL DELIN DES    7      18.00 EACH      30.84     31.52 
   619542000 TOP MTD BR RAIL DELIN DES    1       2.00 EACH      14.00     19.33 
   619545000 TOP MTD BR RAIL DELIN DES    3      14.00 EACH      30.22     32.16 
   619548000 TOP MTD BAR RAIL DELINEATO   1     501.00 EACH       6.00      6.00 
   619555000 DELINEATOR-FLEX GD RAIL MT   1     721.00 EACH       5.25      5.25 
   619566000 DELINEATOR-FLEX DRIVE DES    1      12.00 EACH      42.80     40.93 
   619570000 FLEXIBLE SURF MOUNT DELINE   4      33.00 EACH      57.74     55.45 
   619590000 DELINEATOR SNOWPOLE          1    1976.00 EACH      40.00     40.00 
   619680000 HISTORIC MARKER              1       1.00 EACH    4600.00   4800.00 
   619690100 HISTORIC MARKER              1       1.00 EACH    6100.00   6454.67 
   619700000 REMOVE SIGNS                45    1261.00 EACH      23.06     23.49 
   619702000 REMOVE SIGNS-GUIDE          20     114.00 EACH      90.28     90.45 
   619703000 REMOVE OVERHEAD SIGN STRUC   1       1.00 EACH    1950.00   1933.33 
   619720000 RESET SIGNS                 14      62.00 EACH      71.20     70.44 
   619721000 RESET SIGNS-GUIDE            5       9.00 EACH     577.22    502.29 
   619724000 REM & REUSE HISTORICAL MAR   1       1.00 EACH    1700.00   2000.00 
   619724100 RESET HISTORICAL MARKER      1       1.00 EACH    2075.00   1783.33 
   619725000 REMOVE & REUSE SIGN          1       1.00 EACH    2625.00   1800.00 
   619730000 REPLACE SIGN FRAME           1       1.00 EACH    2150.00   1450.00 
   620010000 STRIPING-WHITE PAINT        80  103549.00  L         2.96      3.00 
   620010300 CURB MARKING-YELLOW          4     141.00 GAL       29.67     32.32 
   620011100 WORDS/SYMBOLS-PL PREFORMED   1     239.00 SQ FT     10.00      9.73 
   620011105 WORDS & SYMBOLS-WHITE PAIN   5      51.00 GAL       29.36     37.45 
   620011110 WORDS & SYMBOLS-YELLOW PAI   2      12.00 GAL       53.00     54.33 
   620011150 WORDS/SYMBOLS-PLASTIC        4    3141.00 SQ FT      6.53      8.10 
   620011200 WORDS/SYMBOLS-WH PLASTIC     2     249.00 SQ FT     11.25     11.75 
   620011260 WORDS/SYMBOLS-WHITE EPOXY    1       5.00 GAL      200.00    225.00 
   620011800 STRIPING-WH PL 8 IN PREFOR   1     861.00 LN FT      6.00      5.16 
   620011940 STRIPING-WH PL 24 IN PREFO   1      44.00 LN FT     18.00     15.00 
   620013000 STRIPING-WHITE PAINT        11    5243.00 GAL       11.86     11.34 
   620013400 STRIPING-WH PLASTIC 4 IN     2   16022.00 LN FT      1.47      1.46 
   620013800 STRIPING-WH PLASTIC 8 IN     6   14221.00 LN FT      3.53      3.58 
   620013940 STRIPING-WH PLASTIC 24 IN    6     943.00 LN FT     11.76     12.11 
   620013960 STRIPING-WHITE EPOXY         2   11375.00 GAL       31.38     31.62 
   620014000 STRIPING-YELLOW PAINT       11    3741.00 GAL       12.06     11.51 
   620014400 STRIPING-YLW PLASTIC 4 IN    7   60272.00 LN FT      1.59      1.60 
   620014800 STRIPING-YLW PLASTIC 8 IN    1     216.00 LN FT      3.00      3.33 
   620014940 STRIPING-YLW PLASTIC 24 IN   5    2171.00 LN FT     10.70     11.14 
   620014960 STRIPING-YELLOW EPOXY        2    5399.00 GAL       31.86     32.07 
   620017000 TEMPORARY PAVEMENT MARKING   9     135.30 MILE     406.01    324.38 
   620020000 STRIPING-YELLOW PAINT       79   55258.00  L         3.06      3.14 
   620030000 WORDS & SYMBOLS-WHITE PAIN  29    1025.00  L        17.44     18.27 
   620035000 WORDS & SYMBOLS-YELLOW PAI   5     122.00  L        17.67     22.97 
   620040000 CURB MARKING-YELLOW         10     700.00  L        13.42     13.25 
   620045000 YELLOW CURB MARKING EPOXY    1      48.00  L       116.00    121.25 
   620110000 STRIPING-WHITE EPOXY        34  102965.00  L         8.18      9.16 
   620120000 STRIPING-YELLOW EPOXY       34   75713.00  L         8.37      9.21 
   620130000 WORDS/SYMBOLS-WHITE EPOXY    9     212.00  L        76.02     76.91 
   620135000 WORDS/SYMBOLS-YELLOW EPOXY   2      87.00  L        66.43     65.11 
   620150000 WORDS/SYMBOLS-EPOXY          3     973.00  L        18.50     58.56 
   620200000 STRIPING-WH PLASTIC 100 MM  12   19458.00  M         4.27      4.33 
   620220000 STRIPING-WH PLASTIC 200 MM  23    8559.80  M        12.33     13.23 
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   620230000 STRIPING-WHITE PLASTIC 300   1      29.00  M        16.50     17.26 
   620260000 STRIPING-WHITE PLASTIC 600  24    2317.80  M        35.48     36.50 
   620300000 STRIPING-YLW PLASTIC 100 M  23   42956.90  M         4.63      4.67 
   620315000 STRIPING-YLW PLASTIC 150 M   2    6550.00 M          9.67      9.29 
   620320000 STRIPING-YLW PLASTIC 200 M   2     930.00  M        10.03      8.38 
   620360000 STRIPING-YLW PLASTIC 600 M  13    1622.00  M        34.05     35.36 
   620400000 WORDS/SYMBOLS-WH PLASTIC    24    1431.80  M2       86.84     97.56 
   620410000 WORDS/SYMBOLS-YLW PLASTIC    2      75.50  M2      100.94    100.52 
   620600000 COVER THERMOPLASTIC          1       1.00 L SUM   8000.00   6333.33 
   620710000 REMOVE PAVEMENT MARKINGS     1   13805.00 M          1.00      0.62 
   620720000 REMOVE PLASTIC STRIPING      2     726.00  M         5.44      5.55 
   621012260 RESET PAPER TUBES            1       3.00 EACH      15.00     20.00 
   621215000 RESET MEDIAN CURB            2      76.00  M        31.03     18.50 
   621245000 RESET SEWER CLEAN OUT        1       1.00 EACH    1600.00   4340.80 
   623000000 RUMBLE STRIPS                2      89.30 MILE     650.00    655.53 
   800060000 MAILBOX                      1       2.00 EACH     159.00    149.66 
   800080000 RUMBLE STRIPS               22     680.91  KM      392.52    398.23 
   800082000 TRANSVERSE RUMBLE STRIPS     3       3.00 L SUM   1733.33   1605.16 
   800085000 RUMBLE STRIPS                1       3.00 L SUM   1300.00   1329.17 
           FENCING                                       A                       
   210020010 DOZER                        3     191.00 HOUR      87.45    100.55 
   210110000 DOZER                       14     860.00 HOUR      87.93     91.06 
   607000000 FENCE-CHAIN LINK             2     518.00  M        34.60     34.38 
   607000050 FENCE-CHAIN LINK 6 FT        1    1235.00 LN FT     10.09     10.00 
   607000060 FENCE-CHAIN LINK 6 FT SING   1       2.00 EACH     100.86     93.43 
   607000070 FENCE-CHAIN LINK 6 FT DOUB   1       4.00 EACH     115.99    103.99 
   607010000 PANEL-SINGLE CHAIN LINK      2      10.00 EACH     115.00    122.00 
   607020000 PANEL-DOUBLE CHAIN LINK      1       1.00 EACH     150.00    166.67 
   607030000 GATE-CHAIN LINK              1       1.00  M        99.00     99.33 
   607100112 FARM FENCE-TYPE F1W-32 IN    1      85.00 ROD       18.36     15.68 
   607100118 FARM FENCE-TYPE F1W-47 IN    1      65.00 ROD       20.40     17.40 
   607100120 FARM FENCE-TYPE F2W-32 IN    2    1396.00 ROD       19.53     16.91 
   607100122 FARM FENCE-TYPE F2W-39 IN    1      47.00 ROD       19.89     16.78 
   607100124 FARM FENCE-TYPE F2W-47 IN    1     287.00 ROD       21.21     18.44 
   607100125 FARM FENCE-TYPE F2M-32 IN    4    1210.00 ROD       17.02     19.14 
   607100127 FARM FENCE-TYPE F2M-39 IN    1     101.00 ROD       15.63     15.29 
   607100130 FARM FENCE-TYPE F3W-32 IN    2    1610.00 ROD       23.49     18.30 
   607100131 FARM FENCE-TYPE F3W-39IN W   1     200.00 ROD       19.38     17.40 
   607100230 FARM FENCE-TYPE F4W          5    2702.00 ROD       15.75     15.65 
   607100250 FARM FENCE-TYPE F4M          4    9934.00 ROD       11.48     12.16 
   607100260 FARM FENCE-TYPE F5W          4     707.30 ROD       21.69     18.32 
   607100280 FARM FENCE-TYPE F5M          2     200.00 ROD       15.01     18.64 
   607100290 FARM FENCE-TYPE F6W          2     340.00 ROD       16.71     15.93 
   607100330 FARM FENCE-JACKLEG-RAIL      1      67.00 ROD       28.56     30.70 
   607100360 FARM FENCE-PANEL/SINGLE FW   8     730.00 EACH      79.40     75.61 
   607100380 FARM FENCE-PANEL/DOUBLE FW   7     623.00 EACH     104.70     97.80 
   607100430 FARM GATE-WIRE TYPE G-2      5    2518.00 LN FT      4.76      4.94 
   607100431 FARM GATE-WIRE TYPE G-2      1     304.00 LN FT      7.73      5.59 
   607100440 FARM GATE-METAL TYPE G-3     2     452.00 LN FT     14.47     14.50 
   607100550 FENCE-TEMPORARY              7    3178.00 ROD       27.12     13.97 
   607100720 DEADMAN                      5     270.00 EACH      21.49     20.70 
   607101000 FENCE-TYPE CM                1   13595.40  M         4.00      4.23 
   607150020 REMOVE FENCE-CHAIN LINK      1    1227.00 LN FT      1.01      1.40 
   607150100 MOVE & RESET FENCE-CHAIN L   1     978.00 LN FT      5.30     12.92 
   607150130 MOVE & RESET GATE            2     188.00 LN FT      2.00      4.33 
   607150131 RESET GATE                   1       5.00 EACH     153.00    122.66 
   607150140 MOVE AND RESET STEEL RAILI   1      10.00 LN FT     44.00     42.00 
   607204000 FARM FENCE-TYPE F4W         11   63140.00  M         3.29      3.39 
   607204100 FARM FENCE-TYPE F4M         10   50821.10  M         2.97      3.18 
   607205000 FARM FENCE-TYPE F5W          7   24606.00  M         3.47      3.52 
   607205100 FARM FENCE-TYPE F5M         10   65687.20  M         2.91      3.02 
   607206100 FARM FENCE-TYPE F6M          1    8147.00  M         3.77      3.24 
   607211000 FARM FENCE-PANEL/SINGLE FW  24    1449.00 EACH      79.42     81.97 
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   607212000 FARM FENCE-PANEL/DOUBLE FW  24    1348.00 EACH     101.38    105.63 
   607300200 FARM GATE-WIRE-TYPE G-2     15    1281.40  M        18.93     20.01 
   607300300 FARM GATE-METAL-TYPE G-3     5     246.80  M        48.40     48.56 
   607300900 GATE-ROAD CLOSURE            1       6.00 EACH    7000.00   5606.66 
   607400000 FENCE-TEMPORARY             21   21402.00  M         1.98      2.05 
   607490000 DEADMAN                     20     693.00 EACH      24.97     24.12 
   607502400 SNOW FENCE-2.4 M             1     737.00  M       240.00    237.26 
   607503700 SNOW FENCE-3.7 M             1    1410.00  M       280.00    277.66 
   607602800 FARM FENCE-TYPE F2M-813 MM   1      98.00  M         3.00      3.60 
   607602813 FARM FENCE-TYPE F2W-813 MM   1      71.00  M        18.00     11.66 
   607602814 FARM FENCE-TYPE F2M-813 MM   1    2275.00  M         4.35      4.09 
   607602900 FARM FENCE-TYPE F2M-990 MM   1     109.00  M         3.35      3.98 
   607602990 FARM FENCE-TYPE F2M-990 MM   1      19.00  M         5.84      9.28 
   607603800 FARM FENCE-TYPE F3W-813 MM   1     135.00  M         3.35      4.05 
   607603813 FARM FENCE-TYPE F3M-813 MM   3    2343.00  M         3.51      3.96 
   607700000 REMOVE FENCE                 5   16089.00  M         0.87      0.87 
   607710000 REMOVE SNOW FENCE            1    1230.00  M         0.90      0.90 
   607740000 RESET FENCE                  2     265.00  M         6.64     17.14 
   607741000 RESET GATE                   4       7.00 EACH     106.42    132.38 
   607741100 RESET GATE                   1      13.20  M        25.50     26.83 
   607742000 RESET GATE                   1       4.90 M         25.51     25.66 
   611010012 CATTLE GUARD 12 FT           1       4.00 EACH    3500.00   4085.33 
   611010020 CATTLE GUARD 20 FT           1       1.00 EACH    5000.00   5500.00 
   611010200 REMOVE CATTLE GUARD          1       1.00 EACH     200.00    566.67 
   611010300 RESET CATTLE GUARD           2       3.00 EACH     500.00   1281.66 
   611150000 CATTLE GUARD 3.6 M           1       2.00 EACH    3704.00   4064.66 
   611155000 CATTLE GUARD 4.9 M           3       5.00 EACH    4774.40   4681.01 
   611170000 CATTLE GUARD 7.2  M          4      18.00 EACH    5370.55   5334.76 
   611300000 RAISE CATTLE GUARD           1       5.00 EACH     900.00   1099.96 
   611310000 REMOVE CATTLE GUARD          4      15.00 EACH     369.33    603.85 
   611315000 REMOVE & SALVAGE CATTLE GU   1       5.00  EACH   1500.00    883.30 
   611320000 RESET CATTLE GUARD           5       7.00 EACH    1852.85   1424.31 
   611330000 CLEAN CATTLE GUARD           2      10.00 EACH     482.20    749.04 
   611400000 CATTLE GUARD-WING END        2      10.00 EACH     300.00    433.38 
           MAINTENANCE STOCKPILE                         A                       
   109200000 MOBILIZATION                 1       0.03 L SUM 925000.00 894667.00 
   303050410 STKPL COVER MATL 3/8 IN GR   9   55418.00 TON       11.34     11.80 
   303070600 STKPL SANDING MATL          12  337200.00 TON        5.81      6.10 
   303080710 STKPL 1/2 IN AGG FOR BIT S   1   22000.00 TON        6.50      8.25 
   303080713 STKPL 3/4 IN PL MIX AGG. G   6   22000.00 TON        5.48      5.91 
           MISCELLANEOUS ITEMS                           A                       
   050110010 TRAINING PROGRAM             3    2000.00 HOUR      14.50      6.16 
   103500010 CRITICAL PATH SCHEDULE       1       1.00 L SUM  23000.00  31000.00 
   109200000 MOBILIZATION                34      28.97 L SUM 169198.82 217008.27 
   109200000 MOBILIZATION               140      94.00 L SUM 138748.30 161593.25 
   208010200 TEMPORARY EROSION CONTROL    1   10000.00 UNIT       1.00      1.00 
   800010000 TRAINING PROGRAM             9   10000.00 HOUR      17.85     12.89 
           BRIDGES-MAJOR STRUCTURES OVER 20 FT.          A                       
   105080200 BRIDGE SURVEY                6       5.00 L SUM   5504.00   5043.03 
   105200000 BRIDGE SURVEY               15      12.00 L SUM   4906.25   4525.14 
   109200000 MOBILIZATION                 1       1.00 L SUM  29000.00  34533.34 
   202020000 REMOVE ABUTMENT              1       1.00 L SUM  98200.00  71066.67 
   202020084 REMOVE STRUCTURAL STEEL      1       1.00 L SUM  90500.00  37408.33 
   202020086 REMOVE EXIST CONC DECK & G   2    6768.00 SQ YD     62.00    145.20 
   202020087 REMOVE DECK & STRINGERS      1       1.00 L SUM  45750.00  44142.33 
   202128000 REMOVE ASPHALT FROM DECK     1      88.00  M2       18.00     15.93 
   202238000 REMOVE CONCRETE              1       1.00 L SUM  57695.00  82231.67 
   207010625 SELECT BACKFILL              2    2131.00 CU YD     16.95     17.52 
   207010640 SPECIAL BACKFILL             1     426.00 CU YD     25.00     26.00 
   207400000 SELECT BACKFILL              4    1292.80  M3       31.40     32.35 
   209010100 STRUCTURE EXCAVATION TYPE    4    2500.00 CU YD     13.48     23.21 
   209010125 STRUCTURE EXCAVATION TYPE    1     335.00 CU YD     10.10     10.03 
   209010150 SHORING & CRIBS              1       1.00 L SUM  30300.00  33600.00 
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   209010160 TEMPORARY SHORING            1       1.00 L SUM  33400.00  35200.00 
   209100000 STRUCTURE EXCAVATION TYPE   17     671.30  M3       29.16     28.84 
   209600000 TEMPORARY SHORING            2       2.00 L SUM  47850.00  39950.00 
   209700000 TEMPORARY SUPPORT            2       2.00 L SUM  70450.00  41233.33 
   301750000 SELECT BACKFILL              3    1354.00 M3        20.13     24.11 
   301760000 SPECIAL BACKFILL             1     252.80  M3       33.00     46.00 
   501010000 REMOVE BRIDGE APPROACH SLA   1     150.50 M2       100.00     65.50 
   501010510 TRANSVERSE DECK GROOVING     7   16032.20 SQ YD      4.17      5.52 
   501010600 APPROACH SLAB-CONCRETE       2    1163.00 SQ YD    120.12    135.72 
   501020000 REINFORCED CONCRETE SLAB     1      33.60 M2       150.00    185.06 
   501600000 APPROACH SLAB-CONCRETE       1     102.40  M2      300.00    247.40 
   551020035 CONCRETE-CLASS DD            7    1977.90 CU YD    322.79    300.76 
   551020090 CONCRETE-CLASS BD -MODIFIE   1    4531.00 CU YD    385.00    373.33 
   551020095 CONCRETE-CLASS BD-MOD-REPA   5      66.40 CU YD    518.07    933.67 
   551020106 SPECIAL DECK CONCRETE        3    1700.10 CU YD    447.71    451.22 
   551020107 SPECIAL DECK CONCRETE        3     670.10 CU YD    347.20    409.91 
   551170000 CONCRETE-CLASS DD            1      10.00  M3     2300.00   1525.00 
   551175000 CONCRETE-CLASS DD           16    1080.20  M3      574.58    612.03 
   551400000 SPECIAL DECK CONCRETE        9    1824.70  M3      486.25    549.38 
   551410000 SPECIAL DECK CONCRETE        4     838.70  M3      663.24    725.60 
   551450000 CONCRETE-LATEX MODIFIED      1     743.90  M3      675.00    605.00 
   551500000 DRILLED SHAFT CONCRETE       4     428.80  M3      282.46    234.16 
   552010025 REMOVE BACKWALL              1       1.00 L SUM  56000.00  24510.67 
   552010031 REMOVE DECK                  1     907.00 SQ YD     12.85     39.11 
   552010034 REMOVE EXISTING OVERLAY      1       1.00 L SUM   3900.00  10355.67 
   552010040 REVISE STRUCTURE             1       1.00 L SUM  58500.00  46483.33 
   552010070 REPAIR PAVING NOTCH          1     201.00 LN FT     42.00     71.83 
   552010200 BRIDGE DECK OVERLAY - THIC   2    1059.40 SQ YD    105.02    114.68 
   552010202 BRIDGE DECK OVERLAY-EPOXY    3   12347.10 SQ YD     36.52     36.94 
   552010240 CORRUGATED STEEL DECKING     1    7623.00 SQ FT      6.89      8.13 
   552010300 CLASS A BRIDGE DECK REPAIR   4     292.40 SQ YD    369.87    376.19 
   552010302 CLASS B BRIDGE DECK REPAIR   4     252.60 SQ YD    570.94    486.05 
   552010305 REPLACE GUARD ANGLE          1      76.00 LN FT     74.00     81.33 
   552010430 BRIDGE DECK TREATMENT        5   28144.00 SQ YD      4.62      4.63 
   552010440 FURNISH HMWM TREATMENT MAT   5    2535.00 GAL       42.79     43.64 
   552101000 BRIDGE DECK OVERLAY-THICK    2     818.60  M2      101.53    131.98 
   552104000 BRIDGE DECK OVERLAY-TYPE E   4    6757.10  M2       61.33     62.88 
   552105000 BRIDGE DECK OVERLAY-TYPE L   1     162.00  M2      175.00    130.33 
   552110000 BRIDGE DECK OVERLAY-ASPHAL   1     103.00 MT       101.65    142.55 
   552120000 CLASS A BRIDGE DECK REPAIR   6     194.40  M2      454.54    430.11 
   552121000 CLASS B BRIDGE DECK REPAIR   6     523.00  M2      417.63    437.10 
   552121100 CONCRETE CLASS DD REPAIR     1      17.60 M3      1416.75   2178.91 
   552122000 CONCRETE-CL BD MODIFIED-RE   3      17.50 M3      1698.85   1497.31 
   552123000 CONC-CL SPECIAL DECK-REPAI   2      92.40  M3     1275.64   1064.62 
   552130000 BRIDGE DECK TREATMENT        4   21917.70  M2        6.83      8.74 
   552132000 FURNISH HMWM TREATMENT MAT   4    7079.00  L        13.21     13.41 
   552150000 TRANSVERSE DECK GROOVING    12   15888.30 M2         7.94      7.49 
   552170000 PREPARE DECK                 1       1.00 L SUM 110000.00  87000.00 
   552201000 SILANE SEALER                1     229.70  M2       19.00     48.00 
   552210000 WATERPROOF MEMBRANE          1    2361.00  M2       13.00     11.33 
   552302000 REVISE DECK DRAIN            2      27.00 EACH     339.81    262.97 
   552400000 JOINT SEALS-NEOPRENE         2      62.98  M        85.16    135.59 
   552401000 JOINT SEALS-SILICON          1       7.90  M        72.00     76.50 
   552404000 RESEAL EXISTING JOINTS       4     322.38  M       101.34    112.91 
   552405000 EXPANSION JOINT              2      97.90  M       241.83    277.21 
   552410000 EXPANSION JOINT-ASPHALT PL   1      57.40 M        175.00    180.08 
   552501000 EXPANSION JOINT STRIP SEAL   3      47.50  M       297.00    279.01 
   552510000 EPOXY INJECTION              4     211.30 M        280.93    195.76 
   552530000 REPLACE GLAND JOINTS         1      53.64 M        132.00    212.33 
   552610000 ELASTOMERIC BEARING DEV-TF   4      59.00 EACH     702.54    658.89 
   552700000 DRILLED SHAFT                1      29.30  M      1710.00   4220.00 
   552707600 DRILLED SHAFT - 0.76 M       1      92.50  M       600.00    636.00 
   552712200 DRILLED SHAFT - 1.22 M       1      35.60  M      1028.00   1456.00 
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   552715000 DRILLED SHAFT - 1.5 M        1      72.00  M      1100.00   1541.66 
   552750910 DRILLED SHAFT CASING - 0.9   1      57.20 M        680.00    776.66 
   552762290 DRILLED SHAFT CASING - 2.2   1      42.90  M      1200.00   1320.00 
   552791400 DRILLED SHAFT - 0.914 M      1      67.60 M        900.00    847.33 
   552800050 REMOVE CONCRETE              2       2.00 L SUM  30650.00  35183.33 
   552800100 REMOVE BACKWALL              2       2.00 L SUM  20000.00  21795.00 
   552800150 REMOVE DECK                  3    5790.40 M2        76.63     90.19 
   552800200 REMOVE DECK                  2       2.00 L SUM  37625.00  51208.33 
   552800300 CONCRETE REMOVAL             1       1.00 L SUM  11500.00  17993.33 
   552800350 BRIDGE DECK HYDRODEMOLITIO   1    7080.00  M2       84.50    122.83 
   552810000 REVISE BR RAIL-CONC BARRIE   1     403.60  M        84.00    131.33 
   552820100 REVISE STRUCTURE             2       1.00 L SUM  43000.00  39316.67 
   552820110 RELOCATE STRUCTURE           1       1.00 L SUM  52000.00  81000.00 
   552820200 SUPERSTRUCTURE JACKING       1       1.00 L SUM  40000.00  28733.33 
   552820300 REPLACE GUARD ANGLE          4     230.20  M       212.86    269.85 
   552820400 REPAIR STRUCTURE             1       1.00 L SUM  11000.00  20226.33 
   552850000 RESET EXP BEARING ASSEMBLI   1       6.00 EACH    3450.00   3108.33 
   552901500 SEISMIC ISOLATION BEARING    1      10.00 EACH   10000.00   8131.33 
   552911100 TRANSPORT & SET PRES CONC    2      10.00 EACH    3760.00   3418.93 
   552915000 REPAIR STEEL TRUSS MEMBERS   1       1.00 L SUM  36795.00  31931.67 
   553010000 PRESTRESSED BEAM-TYPE A      3     573.60  M       357.69    404.82 
   553010010 PRESTRESSED BEAM-TYPE A      2     958.00 LN FT    143.30    149.16 
   553010090 PRESTRESSED BEAM-TYPE 4      1    8603.00 LN FT    110.00    115.00 
   553030000 PRESTRESSED BEAM-TYPE 4      2     657.00  M       455.75    568.22 
   553040000 PRESTRESSED BEAM-TYPE M-72   2     481.50  M       468.93    470.89 
   553050000 PRESTRESSED BEAM-BULB TEE    2     130.00  M       631.00    633.26 
   553060000 PRESTRESSED TRI DECK BEAMS   2     120.20  M       657.90    605.21 
   555010100 REINFORCING STEEL            9  686074.00 LB         0.65      0.62 
   555010200 REINFORCING STEEL-EPOXY CO   7 1179772.00 LB         0.66      0.68 
   555100000 REINFORCING STEEL           20  136849.00  KG        1.53      1.50 
   555200000 REINFORCING STEEL-EPOXY CO  13  298882.00  KG        1.69      1.68 
   556010010 STRUCTURAL STEEL             9       9.00 L SUM  28725.55  31840.00 
   556010011 STRUCTURAL STEEL             1       1.00 L SUM  56000.00  29518.00 
   556010160 RESET ROCKER SHOES           1      12.00 L SUM    425.00   8070.00 
   556100000 STRUCTURAL STEEL            18      16.00 L SUM  19622.81  22193.26 
   556110000 STRUCTURAL STEEL             2       2.00 L SUM   8045.00  11648.33 
   556120000 STRUCTURAL STEEL             1       1.00 L SUM   9165.00  10055.00 
   556500000 REPAIR STEEL TRUSS MEMBERS   1       1.00 L SUM  11500.00  31666.67 
   556600000 CLEAN & COAT EXIST STR STL   1      30.00 M2       100.00     89.66 
   557010012 BRIDGE RAIL-T 101            4    1510.60 LN FT     55.77     62.34 
   557010095 GUARD FENCE                  1     169.00 LN FT     98.00     94.66 
   557010110 HAND RAIL                    2     342.00 LN FT     53.26     60.46 
   557010500 REVISE BRIDGE RAIL           1     745.00 LN FT     62.00     71.66 
   557010505 REVISE BRIDGE RAIL-THRIE B   1     725.00 LN FT     38.00     39.58 
   557010542 REV BRIDGE RAIL-CONC BARRI   1      11.00 LN FT    210.00    216.66 
   557200000 BRIDGE RAIL-T 101           13    1381.70  M       142.32    143.77 
   557300000 BRIDGE RAIL-THRIE BEAM       1     170.00  M        48.00     50.00 
   557310000 PEDESTRIAN RAIL              1     427.60  M       250.00    208.00 
   557320000 HAND RAIL                    2     955.80  M        89.03     89.38 
   557350000 GUARD FENCE                  2     823.00  M       164.76    179.41 
   557410000 REVISE BRIDGE RAIL           2     338.70  M       137.15    162.71 
   557420000 REVISE BRIDGE RAIL-THRIE B   4     567.70  M       138.00    126.53 
   557430000 REV BRIDGE RAIL-CONC BARRI   6    4577.00  M       147.96    151.79 
   557440000 REVISE BRIDGE RAIL T 101     3     172.10  M       221.93    210.78 
   557441000 REVISE TIMBER BRIDGE RAIL-   3     142.40 M        273.98    275.98 
   557600000 ANCHOR POST                 10      42.00 EACH    1148.12   1104.04 
   557700000 RESET BRIDGE RAIL POSTS      1      57.00 EACH     102.00    103.00 
   558000000 TIMBER-TREATED               2      72.50  M3      945.09    951.25 
   558010020 TIMBER-TREATED               2      19.47 MBM     2865.35   3676.52 
   558100000 GLUE LAMINATED STRINGERS     1     233.10 M        139.20     93.06 
   558200000 GLUE LAMINATED DECK PANELS   1     525.60 M2       139.65    159.88 
   558500000 REMOVE DECK & STRINGERS      1       1.00 L SUM   6300.00   9835.00 
   559010026 ANCHOR POST                  1       4.00 EACH    1100.00   1016.66 
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   559010200 PILE-PREBORE HOLES           1    1750.00 LN FT      5.50     12.16 
   559030043 TEST PILE-STEEL-HP 10 X 42   1       1.00 L SUM  14000.00  14000.00 
   559030045 TEST PILE-STEEL-HP 12 X 53   1       1.00 L SUM  15000.00  13583.33 
   559030070 TEST PILE STL PIPE 16ODX1/   2       2.00 L SUM  34671.00  40390.33 
   559030074 TEST PILE STEEL PIPE 16OD    1       1.00 L SUM  25000.00  22666.67 
   559030075 TEST PILE STL PIPE 20ODX1/   1       1.00 L SUM  22000.00  21700.00 
   559050070 FURN STL PILE HP 10X42       1    1530.00 LN FT     13.00     13.35 
   559050075 FURN STL PILE HP 12X53       1     354.00 LN FT     19.60     19.53 
   559050100 FURN STL PIPE PILE 16ODX1/   2   22042.00 LN FT     22.22     25.44 
   559050104 FURN STL PIPE PILE 16OD      1    1980.00 LN FT     13.83     16.29 
   559050110 FURN STEEL PIPE PILE 200DX   1     660.00 LN FT     44.70     43.90 
   559060070 DRIVE STL PILE HP 10X42      1    1496.00 LN FT      3.50      3.75 
   559060075 DRIVE STL PILE HP 12X53      1     348.00 LN FT      4.15      4.66 
   559060100 DR STL PIPE PILE 16ODX1/2I   2   19863.60 LN FT      3.37      4.41 
   559060104 DRIVE STL PIPE PILE 16OD     1    1856.00 LN FT      5.95      5.06 
   559060110 DRIVE STEEL PIPE PILE 200D   1     552.00 LN FT      9.60      8.53 
   559133600 TEST PILE-STL-HP 360 X 108   1       1.00 L SUM  15000.00  11000.00 
   559144060 TEST PILE-STL PIPE 406 X 1   3       3.00 L SUM  21015.00  20681.66 
   559145080 TEST PILE-STL PIPE 508 X 1   1       1.00 L SUM  21000.00  21933.33 
   559173560 TEST PILE-FLUTED 356 X 5.3   1       1.00 L SUM  10000.00  17000.00 
   559232500 FURN STL PILE HP 250 X 62    2     152.80  M        55.30     56.55 
   559233600 FURN STL PILE HP 360 X 108   2     130.30  M        69.33     74.52 
   559244050 FRN STL PIPE PILE 406X12.7   4     990.00  M       118.79    113.08 
   559245050 FRN STL PIPE PILE 508X12.7   1     159.00  M       130.00    138.71 
   559273560 FURN FLUTED PILE 356 X 5.3   1     972.00  M        74.50     69.25 
   559332500 DR STL PILE HP 250 X 62 MM   2     149.20  M        17.60     18.16 
   559333600 DR STL PILE HP 360 X 108 M   2     126.10  M        25.21     26.18 
   559344050 DR STL PIPE PILE 406X12.7    4     957.20  M        18.32     20.65 
   559345050 DR STL PIPE PILE 508X12.7    1     149.60  M        10.00     20.33 
   559373560 DR FLUTED PILE 356 X 5.3 M   1     961.20  M         7.00      7.00 
   559500000 PILE-PREBORE HOLES           1      49.70  M       133.00    102.50 
   561010045 FLOOR DRAINS                 1       8.00 EACH     201.00    415.33 
   561010050 REVISE DECK DRAIN            1       8.00 EACH     250.00    253.33 
   561010447 JOINT SEALS-SILICON          1     592.00 LN FT     11.75     24.58 
   561010454 RESEAL EXISTING JOINTS       4    2088.00 LN FT     30.59     30.91 
   561010500 EXPANSION JOINT              5     624.20 LN FT     97.72     93.34 
   561010502 EXPANSION JT GLAND REPLACE   1     162.00 LN FT    139.00    129.00 
   561010580 REPAIR KOCH JOINT            1      41.50 LN FT    200.00    205.00 
   561010620 ELASTOMERIC BEARING DEV      1      50.00 EACH     660.00    383.33 
   561010640 ELASTOMERIC BEARING DEV-TF   1       7.00 EACH     730.00    740.00 
   561010670 LEVELING PAD                 1     180.00 EACH     220.00    148.33 
   561010675 SEISMIC ISOLATION BEARING    1      28.00 EACH    6000.00   6820.00 
   561010705 SHEAR BLOCK                  2       8.00 EACH    3290.00   3855.00 
   561010710 APP SLAB GUARD ANGLE REPAI   1      24.00 LN FT     84.00     87.66 
   561020150 WATERPROOF MEMBRANE          1     148.00 SQ YD      8.80     29.60 
   561020425 GLUE-LAMINATED DECK PANEL    1    5587.50 SQ FT     13.50     20.16 
   561020435 CLEAN AND COAT EXIST STR S   1       1.00 L SUM  83000.00  54452.67 
   561020600 CONCRETE REMOVAL             1       1.00 L SUM  37500.00  60705.88 
   606010694 PAINT BRIDGE RAIL            1    3204.00 LN FT      7.00      7.16 
   606011080 TEMPORARY CONCRETE MEDIAN    2    4100.00 LN FT      1.25      5.00 
   606011081 TEMPORARY CONCRETE MEDIAN    2    3140.00 LN FT      0.90      4.98 
   606011140 RESET CONC MEDIAN RAIL       4   22140.00 LN FT      0.27      1.32 
   606011516 INSTALL IMPACT ATTENUATOR    4      42.00 EACH     453.33   1402.81 
   606300100 MEDIAN RAIL-CONC/CAST IN P   2      59.40 M        239.60    245.29 
   606350000 TEMPORARY CONCRETE MEDIAN    3    1689.00  M        30.39     38.04 
   606550000 INSTALL IMPACT ATTENUATOR    1       5.00 EACH    3300.00   3733.00 
   606831000 RESET CONCRETE MEDIAN RAIL   3    3059.00  M         8.18      7.71 
   612010032 PAINT BRIDGE RAIL            3    7779.50 LN FT      7.23      7.67 
   612400000 PAINT STRUCTURE              1       1.00 L SUM  38500.00  40250.00 
   613200000 SLOPE PROTECTION-CONCRETE    1     481.10  M2       60.00     51.70 
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